
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 501 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 67
     CALL ORDER   : 501                     CONTRACT ID : B -24124-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVIC               CONDITIONAL BID            $  2,368,722.66     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  2,639,036.12     111.4117%
   3   35-1128289     BEATY CONSTRUCTION, INC.                    CONDITIONAL BID            $  2,808,375.00     115.6077%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 511 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,496.10                                                  ROUTE : US 20
     CALL ORDER   : 511                     CONTRACT ID : B -25163-B                   COUNTIES : STEUBEN
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/03/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2280025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     MCCOY, R.L., INC.                                                      $    316,489.65     100.0000%
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    339,576.26     107.2945%
====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1817530              |
                                          |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1000.00000       6000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    3360.00000       3360.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   16800.00000      16800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                91.000  m2  |      18.00000       1638.00|      23.60000       2147.60|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               168.000  m   |      14.50000       2436.00|      15.50000       2604.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02250                 1.000  EACH|     500.00000        500.00|     420.00000        420.00|
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                 1.000  EACH|     800.00000        800.00|     490.00000        490.00|
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02265                 1.000  EACH|    1200.00000       1200.00|    1170.00000       1170.00|
  TREE, 1220 mm, REMOVE                   |                            |                            |
0009 202-51328                        LUMP|   72000.00000      72000.00|   69300.00000      69300.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60820               647.000  m2  |       8.00000       5176.00|       4.00000       2588.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 213-52830                18.800  m3  |     100.00000       1880.00|     276.00000       5188.80|
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308               158.000  Mg  |      24.00000       3792.00|      20.00000       3160.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 405-05518               281.000  m2  |       1.00000        281.00|       1.00000        281.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05521               647.000  m2  |       0.25000        161.75|       0.25000        161.75|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1150.00000       4600.00|    1150.00000       4600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 511 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,496.10                                                  ROUTE : US 20
     CALL ORDER   : 511                     CONTRACT ID : B -25163-B                   COUNTIES : STEUBEN
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1817530              |
                                          |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-01846                 1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0017 601-94689                 3.000  EACH|    2050.00000       6150.00|    2150.00000       6450.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               142.875  m   |      30.48000       4354.83|      32.00000       4572.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               195.000  m   |      85.00000      16575.00|      72.80000      14196.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06729                 6.000  EACH|      10.00000         60.00|      13.60000         81.60|
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               362.000  Mg  |      64.00000      23168.00|      52.00000      18824.00|
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               161.200  m2  |      82.00000      13218.40|      67.60000      10897.12|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320                64.000  m2  |       3.00000        192.00|       4.20000        268.80|
  GEOTEXTILES                             |                            |                            |
0024 616-06405                26.000  Mg  |      34.00000        884.00|      46.60000       1211.60|
  RIPRAP, REVETMENT                       |                            |                            |
0025 702-51005                 3.400  m3  |    1200.00000       4080.00|     804.00000       2733.60|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 703-51030              1986.000  kg  |       1.15000       2283.90|       1.50000       2979.00|
  REINFORCING STEEL                       |                            |                            |
0028 703-51032             11036.000  kg  |       1.25000      13795.00|       1.70000      18761.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-05892                91.100  m3  |     600.00000      54660.00|     970.00000      88367.00|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0030 706-05732                 4.000  EACH|    1800.00000       7200.00|    1560.00000       6240.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51025                22.900  m   |     150.00000       3435.00|     269.00000       6160.10|
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    3000.00000       3000.00|    2592.32000       2592.32|
  SURFACE SEAL                            |                            |                            |
0033 801-01851                        LUMP|   16500.00000      16500.00|   14900.00000      14900.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0034 801-06203               390.000  m   |       0.70000        273.00|       0.70000        273.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06207              2190.000  m   |       3.37000       7380.30|       3.37000       7380.30|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 511 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   316,496.10                                                  ROUTE : US 20
     CALL ORDER   : 511                     CONTRACT ID : B -25163-B                   COUNTIES : STEUBEN
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1817530              |
                                          |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 801-06218                 7.200  m   |      25.20000        181.44|      25.20000        181.44|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0037 801-06640                24.000  EACH|      76.00000       1824.00|      76.00000       1824.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 1.000  EACH|      50.00000         50.00|      50.00000         50.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    5000.00000       5000.00|    8400.00000       8400.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0040 808-06712                64.000  m   |       1.57000        100.48|       1.57000        100.48|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0041 808-06713               310.000  m   |       1.57000        486.70|       1.57000        486.70|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0042 808-06716               645.000  m   |       0.73000        470.85|       0.73000        470.85|
  LINE, REMOVE                            |                            |                            |
0043 703-97936               114.000  EACH|      18.00000       2052.00|      11.00000       1254.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
     SECTION TOTALS                       |             $    316,489.65|             $    339,576.26|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    316,489.65|             $    339,576.26|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 515 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   291,843.79                                                  ROUTE : SR 4
     CALL ORDER   : 515                     CONTRACT ID : B -25655-B                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4071002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    292,017.03     100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    301,147.54     103.1267%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1690004              |
                                          |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|    1300.00000       7800.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    5805.00000       5805.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   15735.00000      15735.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5900.00000       5900.00|   11854.24000      11854.24|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               110.000  m   |      26.00000       2860.00|      26.30000       2893.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                50.000  m   |      28.50000       1425.00|      34.00000       1700.00|
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   57800.00000      57800.00|   47192.63000      47192.63|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               385.000  m2  |       6.50000       2502.50|      11.60000       4466.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822               235.600  m2  |       6.50000       1531.40|      19.30000       4547.08|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 203-02000               155.000  m3  |      40.00000       6200.00|      19.60000       3038.00|
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02224               350.000  m   |       4.92000       1722.00|       3.95000       1382.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 303-52308                52.000  Mg  |      23.20000       1206.40|      38.55000       2004.60|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 303-52309                20.000  Mg  |      15.00000        300.00|     134.50000       2690.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0014 402-05477                35.000  Mg  |      95.00000       3325.00|      64.25000       2248.75|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 515 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   291,843.79                                                  ROUTE : SR 4
     CALL ORDER   : 515                     CONTRACT ID : B -25655-B                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1690004              |
                                          |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05481               120.000  Mg  |      50.00000       6000.00|      64.25000       7710.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 402-05487                85.000  Mg  |      50.00000       4250.00|      64.25000       5461.25|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0017 402-05490                40.000  Mg  |      95.00000       3800.00|      64.25000       2570.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0018 406-05521              1375.000  m2  |       0.04000         55.00|       0.25000        343.75|
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-01846                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0021 601-04746                 2.000  EACH|    4400.00000       8800.00|    4400.00000       8800.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-94689                 3.000  EACH|    2100.00000       6300.00|    2100.00000       6300.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               194.310  m   |      28.00000       5440.68|      28.00000       5440.68|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 602-06639               145.000  m   |      85.00000      12325.00|      63.80000       9251.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06729                 6.000  EACH|       6.00000         36.00|       5.00000         30.00|
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06257               137.600  m2  |      70.00000       9632.00|      95.10000      13085.76|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 611-06497                 1.000  EACH|     130.00000        130.00|     130.00000        130.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 619-04414                 4.000  EACH|     150.00000        600.00|      75.00000        300.00|
  DRAIN EXTENSION                         |                            |                            |
0030 619-93790                        LUMP|   10000.00000      10000.00|   12955.00000      12955.00|
  CLEAN AND EPOXY COAT EXISTING PILES     |                            |                            |
0031 621-01004                 1.000  EACH|     375.00000        375.00|     375.00000        375.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               230.000  m2  |       1.85000        425.50|       1.85000        425.50|
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110               348.400  kg  |       5.00000       1742.00|       4.70000       1637.48|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 515 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   291,843.79                                                  ROUTE : SR 4
     CALL ORDER   : 515                     CONTRACT ID : B -25655-B                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1690004              |
                                          |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 702-51863                64.000  EACH|      10.00000        640.00|       8.50000        544.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-01540                22.000  EACH|      20.00000        440.00|      10.60000        233.20|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0036 703-51030              1692.000  kg  |       1.20000       2030.40|       1.04000       1759.68|
  REINFORCING STEEL                       |                            |                            |
0037 703-51032              6164.000  kg  |       1.40000       8629.60|       1.17000       7211.88|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 704-51002                18.800  m3  |    1000.00000      18800.00|    1290.00000      24252.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 4.000  EACH|    1500.00000       6000.00|    1340.00000       5360.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51025                49.000  m   |     150.00000       7350.00|     142.20000       6967.80|
  CONCRETE, C, RAILING                    |                            |                            |
0041 709-51821                        LUMP|    4100.00000       4100.00|    3482.39000       3482.39|
  SURFACE SEAL                            |                            |                            |
0042 722-51401                 5.000  m2  |     140.00000        700.00|     210.00000       1050.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0043 722-51842               254.400  m2  |     100.00000      25440.00|      97.65000      24842.16|
  BRIDGE DECK OVERLAY                     |                            |                            |
0044 722-51846                 2.000  m3  |     395.00000        790.00|     395.00000        790.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0045 722-51852                13.000  m2  |      60.00000        780.00|     174.80000       2272.40|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0046 801-01851                        LUMP|   17800.00000      17800.00|   18898.26000      18898.26|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0047 801-06207              1775.000  m   |       2.62000       4650.50|       2.62000       4650.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06218                 7.000  m   |      15.75000        110.25|      15.75000        110.25|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0049 801-06606                 4.000  EACH|      65.00000        260.00|      65.00000        260.00|
  BARRICADE, IIIB                         |                            |                            |
0050 801-06640                22.000  EACH|      60.00000       1320.00|      60.00000       1320.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 6.000  EACH|      30.00000        180.00|      30.00000        180.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06775                        LUMP|    5000.00000       5000.00|     760.00000        760.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0053 808-06713               275.000  m   |       0.60000        165.00|       0.60000        165.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 515 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   291,843.79                                                  ROUTE : SR 4
     CALL ORDER   : 515                     CONTRACT ID : B -25655-B                   COUNTIES : ST. JOSEPH
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 35-1690004              |
                                          |PIONEER ASSOCIATES, INC.    |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06714               465.000  m   |       0.60000        279.00|       0.60000        279.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-06716               420.000  m   |       1.64000        688.80|       1.64000        688.80|
  LINE, REMOVE                            |                            |                            |
0056 808-75996                 5.000  EACH|      23.00000        115.00|       6.60000         33.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0057 808-75998                 5.000  EACH|      53.00000        265.00|      53.00000        265.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    292,017.03|             $    301,147.54|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    292,017.03|             $    301,147.54|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B113003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,121,965.66     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,247,762.43     104.0294%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  3,735,689.07     119.6582%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,874,000.00     124.0884%
====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1450.00000      34800.00|    2000.00000      48000.00|    1272.66510       30543.96
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   26250.00000      26250.00|   25000.00000      25000.00|   23971.65000       23971.65
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  150000.00000     150000.00|  162000.00000     162000.00|  186784.45000      186784.45
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   32000.00000      32000.00|   17637.29000       17637.29
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 2.000  EACH|     500.00000       1000.00|     324.86000        649.72|     313.08800         626.18
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                25.000  m   |      10.00000        250.00|      47.52000       1188.00|      11.64140         291.04
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51330                        LUMP|  457042.00000     457042.00|  231753.68000     231753.68|  594323.42000      594323.42
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-91351                52.000  m   |      60.00000       3120.00|      55.55000       2888.60|      58.20770        3026.80
  TRACK, REMOVE                           |                            |                            |
0009 202-91385                 2.000  EACH|     400.00000        800.00|     433.72000        867.44|     407.01440         814.03
  INLET, REMOVE                           |                            |                            |
0010 202-94163               330.000  m   |      35.00000      11550.00|      31.64000      10441.20|      34.23980       11299.13
  TEMPORARY TRACK, REMOVE                 |                            |                            |
0011 202-96022                 1.000  EACH|     400.00000        400.00|    2400.04000       2400.04|    9225.30530        9225.31
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0012 203-02000              3490.000  m3  |      12.00000      41880.00|      28.36000      98976.40|      21.63550       75507.90
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070             16325.000  m3  |      14.00000     228550.00|      30.00000     489750.00|      29.82550      486901.29
  BORROW                                  |                            |                            |
0014 205-02224               265.000  m   |       5.75000       1523.75|       5.45000       1444.25|       5.47830        1451.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02236                 2.000  EACH|      67.00000        134.00|      63.16000        126.32|      62.61760         125.24
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                14.000  EACH|      35.00000        490.00|      31.58000        442.12|      31.30880         438.32
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 205-06931                11.800  Mg  |      25.50000        300.90|      99.20000       1170.56|      24.04330         283.71
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0018 206-51230              2216.000  m3  |       6.50000      14404.00|       7.84000      17373.44|      55.06230      122018.06
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0019 206-93520               352.000  m2  |     240.00000      84480.00|      80.00000      28160.00|     431.20390      151783.77
  TEMPORARY SHEET PILING                  |                            |                            |
0020 211-02050               344.000  m3  |      35.00000      12040.00|      18.61000       6401.84|      28.87000        9931.28
  B BORROW                                |                            |                            |
0021 211-02060              1938.000  m3  |      35.00000      67830.00|      27.82000      53915.16|      29.75730       57669.65
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308               496.000  Mg  |      20.00000       9920.00|      17.84000       8848.64|      18.40620        9129.48
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 303-90466              1667.000  Mg  |      17.00000      28339.00|      24.93000      41558.31|      18.98140       31641.99
  SUBBALLAST                              |                            |                            |
0024 303-92491              1996.000  Mg  |      50.00000      99800.00|      45.00000      89820.00|      47.16600       94143.34
  BALLAST                                 |                            |                            |
0025 401-93812                90.800  m2  |     120.00000      10896.00|     106.19000       9642.05|     129.97780       11801.98
  ASPHALTIC PANEL                         |                            |                            |
0026 401-93813                20.000  Mg  |     110.00000       2200.00|     247.90000       4958.00|     102.38470        2047.69
  ASPHALT SAND                            |                            |                            |
0027 402-05468              2792.000  Mg  |      40.00000     111680.00|      35.50000      99116.00|      36.81250      102780.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474              1486.000  Mg  |      43.00000      63898.00|      37.50000      55725.00|      41.41410       61541.35
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               558.000  Mg  |      50.00000      27900.00|      52.00000      29016.00|      47.16600       26318.63
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 405-05517                 2.135  Mg  |     225.00000        480.38|     400.00000        854.00|     209.37190         447.01
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                 4.880  Mg  |     200.00000        976.00|     250.00000       1220.00|     188.66470         920.68
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 602-06639                58.000  m   |      83.00000       4814.00|      83.32000       4832.56|      55.07360        3194.27
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0033 602-06646               110.000  m   |      80.00000       8800.00|      81.41000       8955.10|      55.07360        6058.10
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0034 605-06150               466.000  m   |      60.00000      27960.00|      41.89000      19520.74|      62.38670       29072.20
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 610-05527               101.000  Mg  |      83.00000       8383.00|      85.00000       8585.00|      78.22650        7900.88
  HMA FOR APPROACHES                      |                            |                            |
0036 611-05330               465.700  m2  |      51.00000      23750.70|      41.65000      19396.41|      45.65300       21260.60
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 611-06497                 7.000  EACH|     205.00000       1435.00|     110.52000        773.64|     109.58080         767.07
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 614-92148                52.000  m   |     170.00000       8840.00|     157.52000       8191.04|     157.50260        8190.14
  RAILROAD TRACK                          |                            |                            |
0039 614-92148               330.000  m   |     250.00000      82500.00|     236.18000      77939.40|     236.25390       77963.79
  RAILROAD TRACK , TEMPORARY              |                            |                            |
0040 615-06490                20.000  EACH|     135.00000       2700.00|     107.37000       2147.40|     106.44990        2129.00
  RIGHT OF WAY MARKER                     |                            |                            |
0041 615-06505                 6.000  EACH|     520.00000       3120.00|     584.19000       3505.14|     579.21280        3475.28
  MONUMENT, B                             |                            |                            |
0042 616-02320               160.000  m2  |       3.00000        480.00|       4.73000        756.80|       3.93170         629.07
  GEOTEXTILES                             |                            |                            |
0043 616-05689               220.000  Mg  |      30.00000       6600.00|      45.30000       9966.00|      25.82620        5681.76
  RIPRAP, CLASS 2                         |                            |                            |
0044 621-01004                 4.000  EACH|     225.00000        900.00|     210.52000        842.08|     208.72530         834.90
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06545                 1.400  Mg  |     950.00000       1330.00|     871.55000       1220.17|     868.55540        1215.98
  FERTILIZER                              |                            |                            |
0046 621-06548                 6.100  kg  |      55.00000        335.50|      52.10000        317.81|      52.91840         322.80
  SEED MIXTURE, CV                        |                            |                            |
0047 621-06554               194.200  kg  |      12.00000       2330.40|      10.55000       2048.81|      10.46860        2033.00
  SEED MIXTURE, U                         |                            |                            |
0048 621-06557               120.100  kg  |      15.00000       1801.50|      13.47000       1617.75|      13.45970        1616.51
  SEED MIXTURE, T                         |                            |                            |
0049 621-06565                11.300  Mg  |     700.00000       7910.00|     665.24000       7517.21|     684.48120        7734.64
  MULCHING MATERIAL                       |                            |                            |
0050 621-06567                28.300  kL  |       0.75000         21.23|       0.58000         16.41|       1.37850          39.01
  WATER                                   |                            |                            |
0051 621-06574               136.800  m2  |       5.00000        684.00|       3.45000        471.96|       3.49490         478.10
  SODDING                                 |                            |                            |
0052 621-06575              1572.400  m2  |       5.00000       7862.00|       3.45000       5424.78|       3.49490        5495.38
  SODDING, NURSERY                        |                            |                            |
0053 701-02945                22.000  m   |     335.00000       7370.00|     410.00000       9020.00|     257.94690        5674.83
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 110                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 701-51195              1541.400  m   |      60.00000      92484.00|      66.00000     101732.40|      81.19920      125160.45
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0055 701-91792               157.000  EACH|     100.00000      15700.00|     102.67000      16119.19|      94.55580       14845.26
  PILE TIP, STEEL H                       |                            |                            |
0056 701-95780               260.000  m   |     110.00000      28600.00|     100.00000      26000.00|      95.56210       24846.15
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0057 701-95782               192.000  m   |      90.00000      17280.00|     120.00000      23040.00|     105.19230       20196.92
  PILE, STEEL H, HP 310 X 125             |                            |                            |
0058 702-92857               635.300  m3  |     400.00000     254120.00|     486.48000     309060.74|     405.27230      257469.49
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0059 703-51030             13583.000  kg  |       1.00000      13583.00|       1.06000      14397.98|       1.20980       16432.71
  REINFORCING STEEL                       |                            |                            |
0060 703-51032             20168.000  kg  |       1.20000      24201.60|       1.21000      24403.28|       1.38150       27862.09
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0061 704-03131                66.000  m   |      48.00000       3168.00|      67.39000       4447.74|      47.93570        3163.76
  DECK DRAIN, HALF ROUND, 200 mm          |                            |                            |
0062 709-01733               209.000  m2  |      85.00000      17765.00|      90.86000      18989.74|      79.88270       16695.48
  NEOPRENE WATERPROFFING, MARBRILASTIC    |                            |                            |
0063 711-51035            142659.000  kg  |       3.60000     513572.40|       3.63000     517852.17|       3.49040      497936.97
  STRUCTURAL STEEL                        |                            |                            |
0064 711-93300                97.000  EACH|      47.00000       4559.00|      44.06000       4273.82|      43.83230        4251.73
  TIE, RAILROAD                           |                            |                            |
0065 713-04858                        LUMP|  265000.00000     265000.00|  240000.00000     240000.00|  264789.74000      264789.74
  TEMPORARY BRIDGE                        |                            |                            |
0066 715-05147                22.000  m   |      77.00000       1694.00|     373.54000       8217.88|      70.70510        1555.51
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
  F.B.C.C.S.                              |                            |                            |
0067 715-05147                69.000  m   |      54.00000       3726.00|      36.43000       2513.67|     107.17030        7394.75
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
  PERFORATED, F.B.C.C.S.                  |                            |                            |
0068 715-05149               254.800  m   |      90.00000      22932.00|      93.76000      23890.05|      75.84090       19324.26
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0069 715-05151               100.500  m   |     120.00000      12060.00|      91.39000       9184.70|      84.40090        8482.29
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0070 715-46005                 1.000  EACH|     250.00000        250.00|     805.86000        805.86|     221.24880         221.25
  PIPE END SECTION, 375 mm                |                            |                            |
0071 720-45235                 1.000  EACH|    1835.00000       1835.00|    1465.69000       1465.69|    1852.43390        1852.43
  CATCH BASIN, E7                         |                            |                            |
0072 720-45410                 7.000  EACH|    2865.00000      20055.00|    1789.59000      12527.13|    1721.98400       12053.89
  MANHOLE, C4                             |                            |                            |
0073 720-93472                 1.000  EACH|    1835.00000       1835.00|     960.29000        960.29|    1408.89570        1408.90
  CATCH BASIN, A4                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 720-98174                 2.000  EACH|    1835.00000       3670.00|    1550.38000       3100.76|    1857.65540        3715.31
  INLET, B15                              |                            |                            |
0075 720-99416                12.000  EACH|    1835.00000      22020.00|    1516.54000      18198.48|    2280.32420       27363.89
  CATCH BASIN, B15                        |                            |                            |
0076 801-04308                 5.000  EACH|     500.00000       2500.00|     100.00000        500.00|     469.63200        2348.16
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203              1240.000  m   |       0.40000        496.00|       1.42000       1760.80|       0.41080         509.39
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0078 801-06207              1000.000  m   |       3.25000       3250.00|       3.16000       3160.00|       3.08170        3081.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06605                 2.000  EACH|     170.00000        340.00|      78.95000        157.90|     156.54400         313.09
  BARRICADE, IIIA                         |                            |                            |
0080 801-06606                 8.000  EACH|     180.00000       1440.00|      78.95000        631.60|     166.98030        1335.84
  BARRICADE, IIIB                         |                            |                            |
0081 801-06625                19.000  EACH|     100.00000       1900.00|      63.16000       1200.04|      93.92640        1784.60
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0082 801-06640                30.000  EACH|     170.00000       5100.00|     152.63000       4578.90|     156.54400        4696.32
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06710               240.000  DAY |      16.00000       3840.00|      13.68000       3283.20|      14.61080        3506.59
  FLASHING ARROW SIGN                     |                            |                            |
0084 801-06775                        LUMP|   23000.00000      23000.00|   90000.00000      90000.00|   35397.22000       35397.22
  MAINTAINING TRAFFIC                     |                            |                            |
0085 804-06771                 6.000  EACH|      50.00000        300.00|      42.10000        252.60|      46.96320         281.78
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0086 808-06703              1090.000  m   |       1.10000       1199.00|       1.33000       1449.70|       1.02720        1119.65
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0087 808-06716               620.000  m   |       2.00000       1240.00|       1.21000        750.20|       1.71190        1061.38
  LINE, REMOVE                            |                            |                            |
0088 808-75245               910.000  m   |       1.10000       1001.00|       1.33000       1210.30|       1.02720         934.75
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0089 808-75297                16.500  m   |      11.00000        181.50|      18.95000        312.68|       9.92950         163.84
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0090 808-75996                38.000  EACH|       5.60000        212.80|      76.84000       2919.92|      13.81630         525.02
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0091 808-75998                38.000  EACH|      32.00000       1216.00|      76.84000       2919.92|      30.26520        1150.08
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0092 715-05123                14.000  m   |      87.00000       1218.00|     141.46000       1980.44|     180.09000        2521.26
  PIPE, TYPE 1, CIRCULAR, 600 mm ,        |                            |                            |
  TEMPORARY                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1917625              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 715-46020                 2.000  EACH|     280.00000        560.00|     369.84000        739.68|     370.49000         740.98
  PIPE END SECTION, 600 mm , TEMPORARY    |                            |                            |
     SECTION TOTALS                       |             $  3,121,965.66|             $  3,247,762.43|                $  3,735,689.07
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,121,965.66|             $  3,247,762.43|                $  3,735,689.07
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1500.00000      36000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  185000.00000     185000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   16900.00000      16900.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 2.000  EACH|     300.00000        600.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02278                25.000  m   |      11.00000        275.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51330                        LUMP|  400000.00000     400000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-91351                52.000  m   |      52.77000       2744.04|                            |
  TRACK, REMOVE                           |                            |                            |
0009 202-91385                 2.000  EACH|     390.00000        780.00|                            |
  INLET, REMOVE                           |                            |                            |
0010 202-94163               330.000  m   |      30.06000       9919.80|                            |
  TEMPORARY TRACK, REMOVE                 |                            |                            |
0011 202-96022                 1.000  EACH|    2000.00000       2000.00|                            |
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0012 203-02000              3490.000  m3  |      20.68000      72173.20|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070             16325.000  m3  |      28.58000     466568.50|                            |
  BORROW                                  |                            |                            |
0014 205-02224               265.000  m   |       5.14000       1362.10|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02236                 2.000  EACH|      82.00000        164.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                14.000  EACH|      70.00000        980.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 205-06931                11.800  Mg  |      23.00000        271.40|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0018 206-51230              2216.000  m3  |      25.00000      55400.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 206-93520               352.000  m2  |     275.00000      96800.00|                            |
  TEMPORARY SHEET PILING                  |                            |                            |
0020 211-02050               344.000  m3  |      27.66000       9515.04|                            |
  B BORROW                                |                            |                            |
0021 211-02060              1938.000  m3  |      30.00000      58140.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-52308               496.000  Mg  |      20.00000       9920.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0023 303-90466              1667.000  Mg  |      25.00000      41675.00|                            |
  SUBBALLAST                              |                            |                            |
0024 303-92491              1996.000  Mg  |      44.87000      89560.52|                            |
  BALLAST                                 |                            |                            |
0025 401-93812                90.800  m2  |     105.70000       9597.56|                            |
  ASPHALTIC PANEL                         |                            |                            |
0026 401-93813                20.000  Mg  |     115.00000       2300.00|                            |
  ASPHALT SAND                            |                            |                            |
0027 402-05468              2792.000  Mg  |      37.00000     103304.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474              1486.000  Mg  |      36.00000      53496.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               558.000  Mg  |      43.00000      23994.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 405-05517                 2.135  Mg  |     200.00000        427.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                 4.880  Mg  |     200.00000        976.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 602-06639                58.000  m   |     150.00000       8700.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0033 602-06646               110.000  m   |     125.00000      13750.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0034 605-06150               466.000  m   |      37.00000      17242.00|                            |
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0035 610-05527               101.000  Mg  |      70.00000       7070.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0036 611-05330               465.700  m2  |      37.00000      17230.90|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0037 611-06497                 7.000  EACH|     105.00000        735.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 614-92148                52.000  m   |     149.65000       7781.80|                            |
  RAILROAD TRACK                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 614-92148               330.000  m   |     224.38000      74045.40|                            |
  RAILROAD TRACK , TEMPORARY              |                            |                            |
0040 615-06490                20.000  EACH|     102.00000       2040.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0041 615-06505                 6.000  EACH|     555.00000       3330.00|                            |
  MONUMENT, B                             |                            |                            |
0042 616-02320               160.000  m2  |       3.75000        600.00|                            |
  GEOTEXTILES                             |                            |                            |
0043 616-05689               220.000  Mg  |      24.70000       5434.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0044 621-01004                 4.000  EACH|     660.00000       2640.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06545                 1.400  Mg  |     640.00000        896.00|                            |
  FERTILIZER                              |                            |                            |
0046 621-06548                 6.100  kg  |      49.50000        301.95|                            |
  SEED MIXTURE, CV                        |                            |                            |
0047 621-06554               194.200  kg  |       8.05000       1563.31|                            |
  SEED MIXTURE, U                         |                            |                            |
0048 621-06557               120.100  kg  |      10.33000       1240.63|                            |
  SEED MIXTURE, T                         |                            |                            |
0049 621-06565                11.300  Mg  |     427.00000       4825.10|                            |
  MULCHING MATERIAL                       |                            |                            |
0050 621-06567                28.300  kL  |       0.50000         14.15|                            |
  WATER                                   |                            |                            |
0051 621-06574               136.800  m2  |       3.60000        492.48|                            |
  SODDING                                 |                            |                            |
0052 621-06575              1572.400  m2  |       3.60000       5660.64|                            |
  SODDING, NURSERY                        |                            |                            |
0053 701-02945                22.000  m   |    1100.00000      24200.00|                            |
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 110                   |                            |                            |
0054 701-51195              1541.400  m   |     105.00000     161847.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0055 701-91792               157.000  EACH|     124.00000      19468.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0056 701-95780               260.000  m   |     130.00000      33800.00|                            |
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0057 701-95782               192.000  m   |     135.00000      25920.00|                            |
  PILE, STEEL H, HP 310 X 125             |                            |                            |
0058 702-92857               635.300  m3  |     500.00000     317650.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 703-51030             13583.000  kg  |       1.10000      14941.30|                            |
  REINFORCING STEEL                       |                            |                            |
0060 703-51032             20168.000  kg  |       1.25000      25210.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0061 704-03131                66.000  m   |      42.97000       2836.02|                            |
  DECK DRAIN, HALF ROUND, 200 mm          |                            |                            |
0062 709-01733               209.000  m2  |      75.76000      15833.84|                            |
  NEOPRENE WATERPROFFING, MARBRILASTIC    |                            |                            |
0063 711-51035            142659.000  kg  |       4.50000     641965.50|                            |
  STRUCTURAL STEEL                        |                            |                            |
0064 711-93300                97.000  EACH|      41.86000       4060.42|                            |
  TIE, RAILROAD                           |                            |                            |
0065 713-04858                        LUMP|  525000.00000     525000.00|                            |
  TEMPORARY BRIDGE                        |                            |                            |
0066 715-05147                22.000  m   |      67.75000       1490.50|                            |
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
  F.B.C.C.S.                              |                            |                            |
0067 715-05147                69.000  m   |     102.65000       7082.85|                            |
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
  PERFORATED, F.B.C.C.S.                  |                            |                            |
0068 715-05149               254.800  m   |      72.60000      18498.48|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0069 715-05151               100.500  m   |      80.80000       8120.40|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0070 715-46005                 1.000  EACH|     212.00000        212.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0071 720-45235                 1.000  EACH|    1775.00000       1775.00|                            |
  CATCH BASIN, E7                         |                            |                            |
0072 720-45410                 7.000  EACH|    1650.00000      11550.00|                            |
  MANHOLE, C4                             |                            |                            |
0073 720-93472                 1.000  EACH|    1350.00000       1350.00|                            |
  CATCH BASIN, A4                         |                            |                            |
0074 720-98174                 2.000  EACH|    1780.00000       3560.00|                            |
  INLET, B15                              |                            |                            |
0075 720-99416                12.000  EACH|    2185.00000      26220.00|                            |
  CATCH BASIN, B15                        |                            |                            |
0076 801-04308                 5.000  EACH|     450.00000       2250.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203              1240.000  m   |       0.35000        434.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0078 801-06207              1000.000  m   |       2.95000       2950.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,224,134.80                                                  ROUTE : US 136
     CALL ORDER   : 521                     CONTRACT ID : B -25670-A                   COUNTIES : MARION
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 801-06605                 2.000  EACH|     150.00000        300.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0080 801-06606                 8.000  EACH|     160.00000       1280.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0081 801-06625                19.000  EACH|      90.00000       1710.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0082 801-06640                30.000  EACH|     150.00000       4500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06710               240.000  DAY |      14.00000       3360.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0084 801-06775                        LUMP|    4686.62000       4686.62|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0085 804-06771                 6.000  EACH|      35.00000        210.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0086 808-06703              1090.000  m   |       0.98000       1068.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0087 808-06716               620.000  m   |       1.64000       1016.80|                            |
  LINE, REMOVE                            |                            |                            |
0088 808-75245               910.000  m   |       0.98000        891.80|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0089 808-75297                16.500  m   |       9.50000        156.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0090 808-75996                38.000  EACH|      25.00000        950.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0091 808-75998                38.000  EACH|      28.50000       1083.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0092 715-05123                14.000  m   |     172.50000       2415.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm ,        |                            |                            |
  TEMPORARY                               |                            |                            |
0093 715-46020                 2.000  EACH|     355.00000        710.00|                            |
  PIPE END SECTION, 600 mm , TEMPORARY    |                            |                            |
     SECTION TOTALS                       |             $  3,874,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,874,000.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0753024

          SET-ASIDE :

     VENDOR RANKING :
  ---------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $    554,417.84     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    688,186.62     124.1277%
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    695,073.43     125.3699%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    730,568.09     131.7721%
   5   35-2072438     T D & O LLC                                                            $    832,949.04     150.2384%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1009310              |(3) 35-0626844
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1100.00000       8800.00|     950.00000       7600.00|    1600.00000       12800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   16400.00000      16400.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19000.00000      19000.00|   34000.00000      34000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3500.00000       3500.00|    2300.00000       2300.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02236               392.000  m2  |       7.50000       2940.00|       3.80000       1489.60|       1.00000         392.00
  SURFACE, REMOVE                         |                            |                            |
0006 202-02240               392.000  m2  |       4.00000       1568.00|      16.50000       6468.00|      12.00000        4704.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-51330                        LUMP|   12375.00000      12375.00|   11470.00000      11470.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820              1116.000  m2  |       2.75000       3069.00|       2.60000       2901.60|       2.60000        2901.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               755.000  m3  |       6.75000       5096.25|      12.40000       9362.00|       9.40000        7097.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02045               950.000  m3  |       2.50000       2375.00|       9.20000       8740.00|       6.30000        5985.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 203-02070              1945.000  m3  |       7.00000      13615.00|      12.35000      24020.75|      15.00000       29175.00
  BORROW                                  |                            |                            |
0012 205-06933                 3.000  EACH|      75.00000        225.00|      84.00000        252.00|      82.00000         246.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06936                88.000  Mg  |      20.00000       1760.00|      21.00000       1848.00|      34.00000        2992.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1009310              |(3) 35-0626844
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-06937               148.000  m   |       5.85000        865.80|       5.90000        873.20|       5.50000         814.00
  TEMPORARY SILT FENCE                    |                            |                            |
0015 211-02060               293.000  m3  |      22.00000       6446.00|      28.70000       8409.10|      43.00000       12599.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830               168.000  m3  |      80.00000      13440.00|     108.00000      18144.00|     100.00000       16800.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1659.000  Mg  |      17.00000      28203.00|      18.50000      30691.50|      20.30000       33677.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468               622.000  Mg  |      38.00000      23636.00|      40.00000      24880.00|      44.00000       27368.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               358.000  Mg  |      43.00000      15394.00|      45.00000      16110.00|      47.00000       16826.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               171.000  Mg  |      50.00000       8550.00|      52.00000       8892.00|      55.00000        9405.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               156.000  Mg  |      41.00000       6396.00|      43.00000       6708.00|      47.00000        7332.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511               863.000  m2  |       3.00000       2589.00|       3.00000       2589.00|       6.00000        5178.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              3071.000  m2  |       0.65000       1996.15|       0.70000       2149.70|       1.20000        3685.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              5527.000  m2  |       0.05000        276.35|       0.10000        552.70|       0.15000         829.05
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-02206               102.870  m   |      22.96000       2361.90|      36.50000       3754.76|      23.10000        2376.30
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0026 601-06854                 2.000  EACH|    1375.00000       2750.00|    1760.00000       3520.00|    1385.00000        2770.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                 4.000  EACH|    2195.00000       8780.00|    2160.00000       8640.00|    2210.00000        8840.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-97080                 4.000  EACH|    1475.00000       5900.00|    1810.00000       7240.00|    1500.00000        6000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0029 601-99105               106.680  m   |      33.96000       3622.85|      32.00000       3413.76|      34.15000        3643.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 610-05527               498.000  Mg  |      49.00000      24402.00|      52.00000      25896.00|      65.00000       32370.00
  HMA FOR APPROACHES                      |                            |                            |
0031 615-06490                11.000  EACH|      85.00000        935.00|     132.00000       1452.00|      85.40000         939.40
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 5.000  EACH|     495.00000       2475.00|     475.00000       2375.00|     500.00000        2500.00
  MONUMENT, B                             |                            |                            |
0033 616-02320               630.000  m2  |       1.75000       1102.50|       2.30000       1449.00|       3.00000        1890.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1009310              |(3) 35-0626844
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-05688               387.000  Mg  |      20.75000       8030.25|      27.60000      10681.20|      28.00000       10836.00
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 2.000  EACH|     650.00000       1300.00|     670.00000       1340.00|     665.00000        1330.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              6746.000  m2  |       0.50000       3373.00|       0.35000       2361.10|       0.35000        2361.10
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-06548                 8.000  kg  |       0.00000          0.00|      60.00000        480.00|      56.00000         448.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559              6746.000  m2  |       0.50000       3373.00|       0.40000       2698.40|       0.40000        2698.40
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                19.000  kL  |       1.00000         19.00|       1.00000         19.00|       0.50000           9.50
  WATER                                   |                            |                            |
0040 621-06575              1045.000  m2  |       5.00000       5225.00|       4.00000       4180.00|       3.70000        3866.50
  SODDING, NURSERY                        |                            |                            |
0041 713-51335                        LUMP|   50000.00000      50000.00|   64000.00000      64000.00|   62000.00000       62000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0042 715-05161               107.000  m   |     235.00000      25145.00|     431.00000      46117.00|     240.00000       25680.00
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0043 715-05169                16.000  m   |      65.00000       1040.00|      72.00000       1152.00|      80.00000        1280.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-46005                 2.000  EACH|     205.00000        410.00|     320.00000        640.00|     650.00000        1300.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 719-35020                15.000  m   |      21.50000        322.50|      34.00000        510.00|      70.00000        1050.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0046 719-35025                15.000  m   |      22.00000        330.00|      38.00000        570.00|      75.00000        1125.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0047 720-95101                 2.000  EACH|    6250.00000      12500.00|    5345.00000      10690.00|    7000.00000       14000.00
  MANHOLE, L2                             |                            |                            |
0048 723-06660                59.700  m2  |     700.00000      41790.00|     796.00000      47521.20|     510.00000       30447.00
  WINGWALL                                |                            |                            |
0049 723-07056                21.300  m   |    6485.00000     138130.50|    8034.00000     171124.20|    9200.00000      195960.00
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                            |                            |
  X 3100 mm                               |                            |                            |
0050 801-04308                 2.000  EACH|     350.00000        700.00|     310.00000        620.00|     355.00000         710.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06605                 8.000  EACH|     200.00000       1600.00|     130.00000       1040.00|     210.00000        1680.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06640                18.000  EACH|      75.00000       1350.00|     160.00000       2880.00|      75.00000        1350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1009310              |(3) 35-0626844
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06645                 8.000  EACH|      40.00000        320.00|      55.00000        440.00|      42.00000         336.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|    4900.00000       4900.00|    5500.00000       5500.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 802-76025                 1.460  m2  |     192.61000        281.21|     230.00000        335.80|     200.00000         292.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0057 802-76035                 2.130  m2  |     214.13000        456.10|     175.00000        372.75|     215.00000         457.95
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0058 802-76045                 0.730  m2  |     235.65000        172.02|     250.00000        182.50|     240.00000         175.20
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0061 808-04298                 1.000  EACH|     395.00000        395.00|     405.00000        405.00|     400.00000         400.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0063 808-06712               141.000  m   |       0.79000        111.39|       0.50000         70.50|       0.80000         112.80
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06713              2410.000  m   |       0.79000       1903.90|       0.50000       1205.00|       0.80000        1928.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714              1848.000  m   |       0.79000       1459.92|       0.50000        924.00|       0.80000        1478.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-06716               317.000  m   |       2.00000        634.00|       3.00000        951.00|       2.00000         634.00
  LINE, REMOVE                            |                            |                            |
0068 808-75140                 1.000  EACH|      55.00000         55.00|     490.00000        490.00|      55.25000          55.25
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  RXR                                     |                            |                            |
0069 808-75996                31.000  EACH|      30.00000        930.00|       7.00000        217.00|       5.50000         170.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998                31.000  EACH|      60.00000       1860.00|      66.00000       2046.00|      61.00000        1891.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 802-05701                19.400  m   |      32.02000        621.19|      31.00000        601.40|      32.20000         624.68
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-05702                 5.900  m   |      32.02000        188.92|      25.00000        147.50|      32.20000         189.98
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0073 801-06203              1236.000  m   |       0.79000        976.44|       0.80000        988.80|       0.80000         988.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 808-75297                 3.600  m   |      19.36000         69.70|      26.00000         93.60|      20.00000          72.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 531 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1009310              |(3) 35-0626844
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|RUDOLPH, J.H. & CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    554,417.84|             $    688,186.62|                $    695,073.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    554,417.84|             $    688,186.62|                $    695,073.43
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-2072438              |
                                          |GOHMANN ASPHALT & CONSTR., I|T D & O LLC                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1260.00000      10080.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   16450.00000      16450.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   41500.00000      41500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|    1675.00000       1675.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02236               392.000  m2  |      15.00000       5880.00|      11.00000       4312.00|
  SURFACE, REMOVE                         |                            |                            |
0006 202-02240               392.000  m2  |      11.00000       4312.00|      11.00000       4312.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-51330                        LUMP|   25000.00000      25000.00|   38490.00000      38490.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820              1116.000  m2  |       5.00000       5580.00|       3.30000       3682.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               755.000  m3  |      17.00000      12835.00|      10.00000       7550.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02045               950.000  m3  |      14.00000      13300.00|      11.00000      10450.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 203-02070              1945.000  m3  |      20.00000      38900.00|      11.00000      21395.00|
  BORROW                                  |                            |                            |
0012 205-06933                 3.000  EACH|      80.00000        240.00|      94.00000        282.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06936                88.000  Mg  |      25.00000       2200.00|       7.75000        682.00|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0014 205-06937               148.000  m   |       5.45000        806.60|       6.00000        888.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0015 211-02060               293.000  m3  |      40.00000      11720.00|      24.25000       7105.25|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830               168.000  m3  |     125.00000      21000.00|     148.25000      24906.00|
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1659.000  Mg  |      18.00000      29862.00|      19.00000      31521.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468               622.000  Mg  |      40.00000      24880.00|      57.00000      35454.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               358.000  Mg  |      48.00000      17184.00|      57.00000      20406.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               171.000  Mg  |      54.00000       9234.00|      57.00000       9747.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-2072438              |
                                          |GOHMANN ASPHALT & CONSTR., I|T D & O LLC                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05481               156.000  Mg  |      40.00000       6240.00|      57.00000       8892.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511               863.000  m2  |       4.00000       3452.00|       4.40000       3797.20|
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              3071.000  m2  |       1.00000       3071.00|       1.10000       3378.10|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              5527.000  m2  |       0.10000        552.70|       0.55000       3039.85|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-02206               102.870  m   |      22.96000       2361.90|      33.00000       3394.71|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0026 601-06854                 2.000  EACH|    1375.00000       2750.00|    1675.00000       3350.00|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0027 601-94689                 4.000  EACH|    2195.00000       8780.00|    2750.00000      11000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-97080                 4.000  EACH|    1475.00000       5900.00|    1925.00000       7700.00|
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0029 601-99105               106.680  m   |      33.96000       3622.85|      45.00000       4800.60|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 610-05527               498.000  Mg  |      45.00000      22410.00|      57.00000      28386.00|
  HMA FOR APPROACHES                      |                            |                            |
0031 615-06490                11.000  EACH|      85.00000        935.00|     110.00000       1210.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 5.000  EACH|     495.00000       2475.00|     550.00000       2750.00|
  MONUMENT, B                             |                            |                            |
0033 616-02320               630.000  m2  |       9.51000       5991.30|       2.75000       1732.50|
  GEOTEXTILES                             |                            |                            |
0034 616-05688               387.000  Mg  |      30.00000      11610.00|      22.00000       8514.00|
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 2.000  EACH|     660.00000       1320.00|     750.00000       1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              6746.000  m2  |       0.32000       2158.72|       0.55000       3710.30|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-06548                 8.000  kg  |      55.00000        440.00|      66.00000        528.00|
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06559              6746.000  m2  |       0.38000       2563.48|       0.55000       3710.30|
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                19.000  kL  |       0.50000          9.50|       0.85000         16.15|
  WATER                                   |                            |                            |
0040 621-06575              1045.000  m2  |       3.65000       3814.25|       4.50000       4702.50|
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-2072438              |
                                          |GOHMANN ASPHALT & CONSTR., I|T D & O LLC                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 713-51335                        LUMP|   67000.00000      67000.00|  115000.00000     115000.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0042 715-05161               107.000  m   |     150.00000      16050.00|     275.00000      29425.00|
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0043 715-05169                16.000  m   |      75.00000       1200.00|      33.00000        528.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0044 715-46005                 2.000  EACH|     250.00000        500.00|     450.00000        900.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0045 719-35020                15.000  m   |      50.00000        750.00|      22.00000        330.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0046 719-35025                15.000  m   |      55.00000        825.00|      28.00000        420.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0047 720-95101                 2.000  EACH|    5000.00000      10000.00|    5000.00000      10000.00|
  MANHOLE, L2                             |                            |                            |
0048 723-06660                59.700  m2  |    1100.00000      65670.00|    1105.00000      65968.50|
  WINGWALL                                |                            |                            |
0049 723-07056                21.300  m   |    8700.00000     185310.00|    8520.00000     181476.00|
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                            |                            |
  X 3100 mm                               |                            |                            |
0050 801-04308                 2.000  EACH|     350.00000        700.00|     395.00000        790.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06605                 8.000  EACH|     200.00000       1600.00|     230.00000       1840.00|
  BARRICADE, IIIA                         |                            |                            |
0052 801-06640                18.000  EACH|      75.00000       1350.00|      95.00000       1710.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 8.000  EACH|      40.00000        320.00|      50.00000        400.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|    1000.00000       1000.00|   14500.00000      14500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0056 802-76025                 1.460  m2  |     192.61000        281.21|     226.00000        329.96|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0057 802-76035                 2.130  m2  |     214.13000        456.10|     250.00000        532.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0058 802-76045                 0.730  m2  |     235.64000        172.02|     380.00000        277.40|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0061 808-04298                 1.000  EACH|     395.00000        395.00|     495.00000        495.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   904,644.23                                                  ROUTE : US 231
     CALL ORDER   : 531                     CONTRACT ID : B -25749-A                   COUNTIES : SPENCER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-2072438              |
                                          |GOHMANN ASPHALT & CONSTR., I|T D & O LLC                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 808-06712               141.000  m   |       0.79000        111.39|       1.10000        155.10|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06713              2410.000  m   |       0.79000       1903.90|       1.10000       2651.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714              1848.000  m   |       0.79000       1459.92|       1.10000       2032.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-06716               317.000  m   |       2.00000        634.00|       2.75000        871.75|
  LINE, REMOVE                            |                            |                            |
0068 808-75140                 1.000  EACH|      55.00000         55.00|      65.00000         65.00|
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  RXR                                     |                            |                            |
0069 808-75996                31.000  EACH|       7.00000        217.00|      16.50000        511.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998                31.000  EACH|      60.00000       1860.00|      70.00000       2170.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 802-05701                19.400  m   |      32.02000        621.19|      43.90000        851.66|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-05702                 5.900  m   |      32.02000        188.92|      43.90000        259.01|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0073 801-06203              1236.000  m   |       0.79000        976.44|       1.10000       1359.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 808-75297                 3.600  m   |      19.36000         69.70|      27.50000         99.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    730,568.09|             $    832,949.04|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    730,568.09|             $    832,949.04|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 541 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   681,722.78                                                  ROUTE : SR 114
     CALL ORDER   : 541                     CONTRACT ID : B -25855-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/19/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1661008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    584,538.67     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    722,949.56     123.6786%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|    2200.00000      11000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|   18000.00000      18000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   50000.00000      50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               162.000  m2  |      14.37000       2327.94|      74.00000      11988.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               172.000  m   |       8.50000       1462.00|      12.00000       2064.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133               120.000  m   |       9.85000       1182.00|       9.00000       1080.00|
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|  100000.00000     100000.00|   80000.00000      80000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               220.000  m2  |      10.00000       2200.00|       9.00000       1980.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000                32.000  m3  |      15.75000        504.00|      50.00000       1600.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070               283.000  m3  |      13.00000       3679.00|      32.00000       9056.00|
  BORROW                                  |                            |                            |
0011 203-02080                 0.100  km  |   30000.00000       3000.00|   80000.00000       8000.00|
  LINEAR GRADING                          |                            |                            |
0012 211-06467                40.000  m3  |      20.00000        800.00|      39.00000       1560.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-52308               228.000  Mg  |      17.61000       4015.08|      18.00000       4104.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 404-05511               298.000  m2  |      16.00000       4768.00|       6.00000       1788.00|
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               458.000  m2  |       0.20000         91.60|       1.20000        549.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   681,722.78                                                  ROUTE : SR 114
     CALL ORDER   : 541                     CONTRACT ID : B -25855-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-01522                 4.000  EACH|    1288.00000       5152.00|    1600.00000       6400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-01700                 1.000  EACH|    1750.00000       1750.00|    2000.00000       2000.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0018 601-94689                 3.000  EACH|    2250.00000       6750.00|    2500.00000       7500.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-97774                 1.000  EACH|    1000.00000       1000.00|    1200.00000       1200.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0020 601-99105               165.000  m   |      33.00000       5445.00|      42.00000       6930.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06729                12.000  EACH|      15.00000        180.00|      12.00000        144.00|
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527                93.000  Mg  |     150.00000      13950.00|     175.00000      16275.00|
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               224.000  m2  |      52.64000      11791.36|      62.00000      13888.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320              1102.000  m2  |       3.60000       3967.20|       4.00000       4408.00|
  GEOTEXTILES                             |                            |                            |
0025 616-06405               553.000  Mg  |      23.00000      12719.00|      21.00000      11613.00|
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     500.00000        500.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559              1200.000  m2  |       0.72000        864.00|       1.06000       1272.00|
  MULCHED SEEDING, R                      |                            |                            |
0028 621-06574               108.000  m2  |      15.00000       1620.00|       9.00000        972.00|
  SODDING                                 |                            |                            |
0029 702-51005                93.800  m3  |     590.00000      55342.00|     540.00000      50652.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0030 702-51100               118.000  kg  |      11.02000       1300.36|      10.00000       1180.00|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0031 702-51110               877.000  kg  |       6.61000       5796.97|       9.00000       7893.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0032 703-51030             10738.000  kg  |       1.10000      11811.80|       1.10000      11811.80|
  REINFORCING STEEL                       |                            |                            |
0033 703-51032             36987.000  kg  |       1.18000      43644.66|       1.18000      43644.66|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0034 704-51002               227.800  m3  |     470.00000     107066.00|     510.00000     116178.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   681,722.78                                                  ROUTE : SR 114
     CALL ORDER   : 541                     CONTRACT ID : B -25855-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 706-05732                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0036 706-51020               124.000  m3  |     105.00000      13020.00|     509.00000      63116.00|
  CONCRETE, C, RAILING                    |                            |                            |
0037 707-05983               300.000  m   |     250.00000      75000.00|     340.00000     102000.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0038 709-51821                        LUMP|    6000.00000       6000.00|   18000.00000      18000.00|
  SURFACE SEAL                            |                            |                            |
0039 715-05407                36.000  m   |      40.00000       1440.00|      50.00000       1800.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0040 715-05756                 4.000  m   |      65.00000        260.00|      96.50000        386.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0041 715-46000                 1.000  EACH|     160.00000        160.00|     300.00000        300.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0042 801-04308                 5.000  EACH|     480.00000       2400.00|     150.00000        750.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 6.000  EACH|     130.00000        780.00|     125.00000        750.00|
  BARRICADE, IIIA                         |                            |                            |
0044 801-06606                 4.000  EACH|     150.00000        600.00|     160.00000        640.00|
  BARRICADE, IIIB                         |                            |                            |
0045 801-06625                38.000  EACH|     100.00000       3800.00|     110.00000       4180.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0046 801-06640                11.000  EACH|     150.00000       1650.00|     150.00000       1650.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      80.00000        160.00|      55.00000        110.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06775                        LUMP|    6000.00000       6000.00|   15000.00000      15000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0049 808-06712                48.000  m   |       3.30000        158.40|       3.50000        168.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0050 808-06713               191.000  m   |       3.30000        630.30|       3.50000        668.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    584,538.67|             $    722,949.56|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    584,538.67|             $    722,949.56|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5206006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    293,645.50     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    318,878.73     108.5930%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    323,321.15     110.1059%
   4   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    329,657.02     112.2636%
   5   35-1673827     HENDERSON, H.E., INC.                                                  $    331,086.01     112.7502%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    343,594.47     117.0099%
   7   35-1609544     SCHUTT-LOOKABILL CO                                                    $    348,392.75     118.6439%
   8   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    359,716.97     122.5004%
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    361,743.08     123.1904%
   10  35-0918397     RIETH RILEY CONSTRUCTION                                               $    371,623.91     126.5552%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1200.00000       7200.00|    1500.00000        9000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   20000.00000      20000.00|   16100.00000       16100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               324.800  SYS |      17.50000       5684.00|      15.00000       4872.00|      28.00000        9094.40
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               492.000  LFT |       4.00000       1968.00|       4.00000       1968.00|       2.10000        1033.20
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   25000.00000      25000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               266.700  SYS |       7.50000       2000.25|       5.00000       1333.50|       8.00000        2133.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               110.500  TON |      24.00000       2652.00|      11.05000       1221.03|      23.00000        2541.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521              1364.000  SYS |       0.60000        818.40|       0.75000       1023.00|       0.55000         750.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1250.00000       5000.00|    1350.00000       5400.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-04746                 2.000  EACH|    5500.00000      11000.00|    5390.00000      10780.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-94689                 2.000  EACH|    2400.00000       4800.00|    5390.00000      10780.00|    2400.00000        4800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               556.250  LFT |      10.00000       5562.50|      12.00000       6675.00|      11.00000        6118.75
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0014 602-06639               660.000  LFT |      18.50000      12210.00|      20.00000      13200.00|      18.00000       11880.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06729                24.000  EACH|       8.00000        192.00|      15.00000        360.00|       8.00000         192.00
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               502.000  TON |      65.00000      32630.00|      70.00000      35140.00|      59.00000       29618.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06259               331.500  SYS |      55.00000      18232.50|      50.00000      16575.00|      52.00000       17238.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0018 616-02320                36.000  SYS |       3.50000        126.00|       4.00000        144.00|       8.00000         288.00
  GEOTEXTILES                             |                            |                            |
0019 616-06405               186.000  TON |      28.50000       5301.00|      23.00000       4278.00|      35.00000        6510.00
  RIPRAP, REVETMENT                       |                            |                            |
0020 621-01004                 1.000  EACH|     250.00000        250.00|     400.00000        400.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              1000.000  SYS |       0.75000        750.00|       0.79000        790.00|       1.00000        1000.00
  MULCHED SEEDING, R                      |                            |                            |
0022 702-04433                26.000  EACH|       5.00000        130.00|      20.00000        520.00|      60.00000        1560.00
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            |
0023 702-51005                 1.500  CYS |     900.00000       1350.00|    1500.00000       2250.00|    4200.00000        6300.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863               642.000  EACH|       6.50000       4173.00|       5.00000       3210.00|       8.00000        5136.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51032             25883.000  LBS |       0.65000      16823.95|       0.60000      15529.80|       1.00000       25883.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                32.000  EACH|      10.00000        320.00|      12.00000        384.00|      13.00000         416.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                30.900  CYS |     650.00000      20085.00|     400.00000      12360.00|     550.00000       16995.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1050.00000       4200.00|    1200.00000       4800.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               352.700  LFT |      42.50000      14989.75|      50.00000      17635.00|      43.00000       15166.10
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    2950.00000       2950.00|    4600.00000       4600.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0031 722-51401               190.000  SFT |      10.00000       1900.00|      10.00000       1900.00|      20.00000        3800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 722-51842               857.900  SYS |      42.50000      36460.75|      50.00000      42895.00|      40.00000       34316.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852               380.000  SFT |       5.00000       1900.00|       7.00000       2660.00|       7.00000        2660.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               857.900  SYS |       6.50000       5576.35|       5.00000       4289.50|       6.00000        5147.40
  SURFACE MILLING                         |                            |                            |
0036 801-01851                        LUMP|   12500.00000      12500.00|   15000.00000      15000.00|   12000.00000       12000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-06207              3255.000  LFT |       1.00000       3255.00|       1.10000       3580.50|       1.00000        3255.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                22.000  EACH|      90.00000       1980.00|     160.00000       3520.00|      75.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                12.000  EACH|      35.00000        420.00|      80.00000        960.00|      30.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0040 801-06775                        LUMP|    6500.00000       6500.00|   10000.00000      10000.00|   17000.00000       17000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06713              1496.000  LFT |       0.35000        523.60|       0.30000        448.80|       0.50000         748.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0042 808-06714              1672.000  LFT |       0.35000        585.20|       0.30000        501.60|       0.50000         836.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0043 808-06716              1395.000  LFT |       0.75000       1046.25|       1.00000       1395.00|       1.00000        1395.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    293,645.50|             $    318,878.73|                $    323,321.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    293,645.50|             $    318,878.73|                $    323,321.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1673827              |(6) 35-2040801
                                          |WEDDLE BROTHERS CONSTRUCTION|HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1362.01000       8172.06|     800.00000       4800.00|    1200.00000        7200.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    1119.87000       1119.87|    3882.36000       3882.36|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16482.21000      16482.21|   10740.00000      10740.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               324.800  SYS |      18.91000       6141.97|      10.40000       3377.92|      12.50000        4060.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               492.000  LFT |       3.81000       1874.52|       3.50000       1722.00|       3.40000        1672.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   31400.00000      31400.00|   47941.80000      47941.80|   32000.00000       32000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               266.700  SYS |       5.65000       1506.86|       4.13000       1101.47|      10.00000        2667.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               110.500  TON |      27.53000       3042.07|      23.74000       2623.27|      25.00000        2762.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521              1364.000  SYS |       0.07000         95.48|       0.57000        777.48|       1.00000        1364.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1349.39000       5397.56|    1236.00000       4944.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-04746                 2.000  EACH|    5510.02000      11020.04|    5768.00000      11536.00|    5600.00000       11200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-94689                 2.000  EACH|    2810.87000       5621.74|    2060.00000       4120.00|    2000.00000        4000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               556.250  LFT |      11.25000       6257.81|       9.27000       5156.44|       9.00000        5006.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0014 602-06639               660.000  LFT |      21.31000      14064.60|      22.33000      14737.80|      30.00000       19800.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06729                24.000  EACH|       7.87000        188.88|       8.50000        204.00|       8.25000         198.00
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               502.000  TON |      61.85000      31048.70|      67.83000      34050.66|      62.00000       31124.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06259               331.500  SYS |      61.11000      20257.97|      45.03000      14927.45|      60.00000       19890.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0018 616-02320                36.000  SYS |       3.71000        133.56|       4.10000        147.60|       5.00000         180.00
  GEOTEXTILES                             |                            |                            |
0019 616-06405               186.000  TON |      26.19000       4871.34|      36.49000       6787.14|      35.00000        6510.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1673827              |(6) 35-2040801
                                          |WEDDLE BROTHERS CONSTRUCTION|HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-01004                 1.000  EACH|     348.59000        348.59|     309.00000        309.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              1000.000  SYS |       0.75000        750.00|       0.68000        680.00|       0.66000         660.00
  MULCHED SEEDING, R                      |                            |                            |
0022 702-04433                26.000  EACH|      54.33000       1412.58|      30.75000        799.50|      80.00000        2080.00
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            |
0023 702-51005                 1.500  CYS |    4898.49000       7347.74|    1024.58000       1536.87|    4000.00000        6000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863               642.000  EACH|       6.89000       4423.38|       9.67000       6208.14|      10.00000        6420.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51032             25883.000  LBS |       0.69000      17859.27|       0.50000      12941.50|       0.80000       20706.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                32.000  EACH|      13.60000        435.20|      13.60000        435.20|      15.00000         480.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                30.900  CYS |     807.22000      24943.10|     774.84000      23942.56|     800.00000       24720.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1342.86000       5371.44|     959.73000       3838.92|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               352.700  LFT |      45.28000      15970.26|      36.14000      12746.58|      40.00000       14108.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3120.47000       3120.47|    4037.60000       4037.60|    3300.00000        3300.00
  SURFACE SEAL                            |                            |                            |
0031 722-51401               190.000  SFT |       2.02000        383.80|      61.50000      11685.00|      40.00000        7600.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842               857.900  SYS |      40.36000      34624.84|      49.83000      42749.16|      55.00000       47184.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852               380.000  SFT |      10.13000       3849.40|      17.31000       6577.80|       7.00000        2660.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               857.900  SYS |       4.86000       4169.39|       4.84000       4152.24|       7.00000        6005.30
  SURFACE MILLING                         |                            |                            |
0036 801-01851                        LUMP|   11807.18000      11807.18|   12875.00000      12875.00|   15000.00000       15000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-06207              3255.000  LFT |       1.01000       3287.55|       0.93000       3027.15|       0.90000        2929.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                22.000  EACH|      73.09000       1607.98|      66.95000       1472.90|      65.00000        1430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                12.000  EACH|      33.73000        404.76|      30.90000        370.80|      30.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0906416              |(5) 35-1673827              |(6) 35-2040801
                                          |WEDDLE BROTHERS CONSTRUCTION|HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06775                        LUMP|   16716.21000      16716.21|    5146.90000       5146.90|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06713              1496.000  LFT |       0.33000        493.68|       0.30000        448.80|       0.29000         433.84
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0042 808-06714              1672.000  LFT |       0.33000        551.76|       0.30000        501.60|       0.29000         484.88
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0043 808-06716              1395.000  LFT |       0.56000        781.20|       0.52000        725.40|       0.50000         697.50
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    329,657.02|             $    331,086.01|                $    343,594.47
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    329,657.02|             $    331,086.01|                $    343,594.47
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1381845              |(9) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2000.00000      12000.00|    1500.00000       9000.00|    1200.00000        7200.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|      50.00000         50.00|    2500.00000       2500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17400.00000      17400.00|   18000.00000      18000.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               324.800  SYS |      10.00000       3248.00|      18.50000       6008.80|      15.00000        4872.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               492.000  LFT |       2.10000       1033.20|       3.00000       1476.00|       4.00000        1968.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   46410.00000      46410.00|   40000.00000      40000.00|   43500.00000       43500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               266.700  SYS |       4.98000       1328.17|      10.00000       2667.00|       6.00000        1600.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               110.500  TON |      30.00000       3315.00|      22.00000       2431.00|      42.00000        4641.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521              1364.000  SYS |       0.62000        845.68|       0.60000        818.40|       0.60000         818.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1356.00000       5424.00|    1380.00000       5520.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-04746                 2.000  EACH|    5537.00000      11074.00|    5635.00000      11270.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-94689                 2.000  EACH|    2600.00000       5200.00|    2645.00000       5290.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               556.250  LFT |      11.30000       6285.63|      11.50000       6396.88|       9.50000        5284.38
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0014 602-06639               660.000  LFT |      19.00000      12540.00|      32.00000      21120.00|      22.00000       14520.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06729                24.000  EACH|       8.00000        192.00|       8.00000        192.00|       8.50000         204.00
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               502.000  TON |      73.28000      36786.56|      84.00000      42168.00|      60.00000       30120.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06259               331.500  SYS |      62.50000      20718.75|      65.00000      21547.50|      70.00000       23205.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0018 616-02320                36.000  SYS |       5.00000        180.00|       5.00000        180.00|      10.00000         360.00
  GEOTEXTILES                             |                            |                            |
0019 616-06405               186.000  TON |      33.35000       6203.10|      25.00000       4650.00|      31.00000        5766.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1381845              |(9) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-01004                 1.000  EACH|     340.00000        340.00|     345.00000        345.00|     325.00000         325.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              1000.000  SYS |       0.75000        750.00|       0.76000        760.00|       0.70000         700.00
  MULCHED SEEDING, R                      |                            |                            |
0022 702-04433                26.000  EACH|      20.00000        520.00|      50.00000       1300.00|     105.00000        2730.00
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            |
0023 702-51005                 1.500  CYS |    2000.00000       3000.00|    5000.00000       7500.00|    3500.00000        5250.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863               642.000  EACH|       6.00000       3852.00|      12.00000       7704.00|       8.00000        5136.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51032             25883.000  LBS |       0.60000      15529.80|       0.60000      15529.80|       0.70000       18118.10
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                32.000  EACH|      10.09000        322.88|      15.00000        480.00|      20.00000         640.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                30.900  CYS |    1174.00000      36276.60|     850.00000      26265.00|    1200.00000       37080.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1400.00000       5600.00|     960.00000       3840.00|    1350.00000        5400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               352.700  LFT |      34.03000      12002.38|      41.00000      14460.70|      40.00000       14108.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    2888.00000       2888.00|    2670.00000       2670.00|    2800.00000        2800.00
  SURFACE SEAL                            |                            |                            |
0031 722-51401               190.000  SFT |      20.00000       3800.00|      30.00000       5700.00|      10.00000        1900.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842               857.900  SYS |      43.35000      37189.97|      45.00000      38605.50|      43.00000       36889.70
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852               380.000  SFT |      15.00000       5700.00|      10.00000       3800.00|       3.00000        1140.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               857.900  SYS |       4.98000       4272.34|       4.00000       3431.60|       6.00000        5147.40
  SURFACE MILLING                         |                            |                            |
0036 801-01851                        LUMP|   15560.00000      15560.00|   12500.00000      12500.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-06207              3255.000  LFT |       1.02000       3320.10|       1.04000       3385.20|       0.95000        3092.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                22.000  EACH|      73.00000       1606.00|      75.00000       1650.00|      75.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                12.000  EACH|      34.00000        408.00|      34.50000        414.00|      30.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1381845              |(9) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |HARVEY, GEORGE R. & SON, INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06775                        LUMP|    3080.00000       3080.00|    6000.00000       6000.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06713              1496.000  LFT |       0.33000        493.68|       0.33000        493.68|       0.30000         448.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0042 808-06714              1672.000  LFT |       0.33000        551.76|       0.33000        551.76|       0.30000         501.60
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0043 808-06716              1395.000  LFT |       0.57000        795.15|       0.57000        795.15|       0.55000         767.25
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    348,392.75|             $    359,716.97|                $    361,743.08
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    348,392.75|             $    359,716.97|                $    361,743.08
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 551 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1800.00000      10800.00|                            |
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    3850.00000       3850.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18500.00000      18500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               324.800  SYS |      26.00000       8444.80|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               492.000  LFT |       2.10000       1033.20|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   47415.57000      47415.57|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               266.700  SYS |      10.50000       2800.35|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               110.500  TON |      28.00000       3094.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 406-05521              1364.000  SYS |       0.03000         40.92|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01522                 4.000  EACH|    1200.00000       4800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-04746                 2.000  EACH|    4900.00000       9800.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-94689                 2.000  EACH|    2300.00000       4600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               556.250  LFT |      10.00000       5562.50|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0014 602-06639               660.000  LFT |      27.00000      17820.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06729                24.000  EACH|       7.00000        168.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0016 610-05527               502.000  TON |      60.00000      30120.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06259               331.500  SYS |      64.00000      21216.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0018 616-02320                36.000  SYS |       7.00000        252.00|                            |
  GEOTEXTILES                             |                            |                            |
0019 616-06405               186.000  TON |      27.00000       5022.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-01004                 1.000  EACH|     300.00000        300.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              1000.000  SYS |       0.66000        660.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0022 702-04433                26.000  EACH|      45.00000       1170.00|                            |
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            |
0023 702-51005                 1.500  CYS |    2000.00000       3000.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863               642.000  EACH|      12.00000       7704.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51032             25883.000  LBS |       0.65000      16823.95|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                32.000  EACH|      18.00000        576.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                30.900  CYS |     900.00000      27810.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               352.700  LFT |      38.00000      13402.60|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    2772.00000       2772.00|                            |
  SURFACE SEAL                            |                            |                            |
0031 722-51401               190.000  SFT |      27.00000       5130.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0032 722-51842               857.900  SYS |      45.00000      38605.50|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0033 722-51846                 1.000  CYS |     300.00000        300.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0034 722-51852               380.000  SFT |      20.00000       7600.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0035 722-60824               857.900  SYS |      12.00000      10294.80|                            |
  SURFACE MILLING                         |                            |                            |
0036 801-01851                        LUMP|   22000.00000      22000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0037 801-06207              3255.000  LFT |       0.90000       2929.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0038 801-06640                22.000  EACH|      65.00000       1430.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06645                12.000  EACH|      30.00000        360.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   364,197.30                                                  ROUTE : SR 47
     CALL ORDER   : 551                     CONTRACT ID : B -25859-A                   COUNTIES : BOONE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-0918397             |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06775                        LUMP|    7000.00000       7000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0041 808-06713              1496.000  LFT |       0.29000        433.84|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0042 808-06714              1672.000  LFT |       0.29000        484.88|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0043 808-06716              1395.000  LFT |       0.50000        697.50|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    371,623.91|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,623.91|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 561 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N302003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                                                  $  1,224,713.15     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                  CONDITIONAL BID          $  1,249,000.00     101.9830%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  1,299,695.40     106.1224%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,438,251.58     117.4357%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    2000.00000      16000.00|    1975.31000      15802.48|    2000.00000       16000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    8700.00000       8700.00|   15304.94000      15304.94|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   61157.75000      61157.75|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              1285.000  SYS |      13.00000      16705.00|       7.73000       9933.05|      12.00000       15420.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              2025.000  LFT |       2.80000       5670.00|       0.10000        202.50|       2.80000        5670.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               175.000  LFT |       6.30000       1102.50|      10.48000       1834.00|      12.00000        2100.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-03135               100.000  SFT |      56.65000       5665.00|       5.00000        500.00|      16.00000        1600.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0008 202-51133               645.000  LFT |       2.60000       1677.00|       6.87000       4431.15|       6.00000        3870.00
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|  209000.00000     209000.00|  167188.31000     167188.31|  171130.00000      171130.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368               640.000  SYS |       6.55000       4192.00|       7.87000       5036.80|      10.00000        6400.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 203-02000               240.700  CYS |      31.90000       7678.33|      20.73000       4989.71|      30.00000        7221.00
  EXCAVATION, COMMON                      |                            |                            |
0012 211-02060                77.400  CYS |      32.60000       2523.24|      43.27000       3349.10|      45.00000        3483.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               426.100  TON |      23.50000      10013.35|      21.26000       9058.89|      16.71000        7120.13
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 503-05310               192.000  LFT |      98.75000      18960.00|     108.87000      20903.04|      96.81000       18587.52
  TERMINAL JOINT                          |                            |                            |
0015 601-01522                 6.000  EACH|     870.00000       5220.00|    1000.00000       6000.00|     230.55000        1383.30
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-07024                 1.000  EACH|    5950.00000       5950.00|    6600.00000       6600.00|    5950.00000        5950.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0017 601-92355                 4.000  EACH|      70.00000        280.00|      30.00000        120.00|      70.00000         280.00
  GUARD RAIL STANDARD TERMINAL CONNECTOR, |                            |                            |
  MICHIGAN END SHOE                       |                            |                            |
0018 601-94689                 2.000  EACH|    2075.00000       4150.00|    2200.00000       4400.00|    2075.00000        4150.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-94690                 2.000  EACH|    3100.00000       6200.00|    3200.00000       6400.00|    3100.00000        6200.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0020 601-97774                 1.000  EACH|     950.00000        950.00|     700.00000        700.00|     950.00000         950.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105               200.000  LFT |       9.00000       1800.00|      11.00000       2200.00|       9.00000        1800.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06639              1170.000  LFT |      15.70000      18369.00|      13.11000      15338.70|      20.00000       23400.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               400.000  LFT |      12.70000       5080.00|      12.15000       4860.00|      13.00000        5200.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                40.000  EACH|       3.95000        158.00|       6.00000        240.00|       8.50000         340.00
  BARRIER DELINEATOR                      |                            |                            |
0026 602-91266                43.000  LFT |      70.00000       3010.00|      64.54000       2775.22|     122.50000        5267.50
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                            |                            |
0027 610-05527              1312.800  TON |      35.00000      45948.00|      35.00000      45948.00|      35.00000       45948.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06259               626.000  SYS |      44.25000      27700.50|      48.76000      30523.76|      48.18000       30160.68
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0030 611-52817                 2.000  EACH|    7825.00000      15650.00|   19682.37000      39364.74|    7290.74000       14581.48
  TEMPORARY CROSSOVER, B                  |                            |                            |
0031 616-02320               184.000  SYS |       2.50000        460.00|       3.05000        561.20|       2.23000         410.32
  GEOTEXTILES                             |                            |                            |
0032 616-06405               127.800  TON |      25.15000       3214.17|      55.67000       7114.63|      32.30000        4127.94
  RIPRAP, REVETMENT                       |                            |                            |
0033 616-06455               640.000  SYS |      39.00000      24960.00|      45.06000      28838.40|      39.35000       25184.00
  SLOPEWALL                               |                            |                            |
0034 621-06574               400.000  SYS |       9.45000       3780.00|       9.42000       3768.00|       9.42000        3768.00
  SODDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 702-51110              2056.000  LBS |       2.30000       4728.80|       1.98000       4070.88|       2.53000        5201.68
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0036 702-51863               256.000  EACH|       7.50000       1920.00|       7.44000       1904.64|      13.00000        3328.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030             13303.000  LBS |       0.53000       7050.59|       0.62000       8247.86|       0.51000        6784.53
  REINFORCING STEEL                       |                            |                            |
0038 703-51032            163442.000  LBS |       0.65000     106237.30|       0.68000     111140.56|       0.58000       94796.36
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               565.000  CYS |     425.50000     240407.50|     375.93000     212400.45|     500.00000      282500.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-05732                 4.000  EACH|    1256.00000       5024.00|    1444.29000       5777.16|    1600.00000        6400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51025               844.300  LFT |      32.00000      27017.60|      51.23000      43253.49|      56.00000       47280.80
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|   11950.00000      11950.00|   11230.00000      11230.00|   11950.00000       11950.00
  SURFACE SEAL                            |                            |                            |
0043 711-93035                        LUMP|   50000.00000      50000.00|   21851.69000      21851.69|   18000.00000       18000.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                            |                            |
0044 711-96242                28.000  EACH|     272.00000       7616.00|    1090.78000      30541.84|     400.00000       11200.00
  DIAPHRAGM, RESET                        |                            |                            |
0045 711-96800               768.000  EACH|      12.00000       9216.00|       5.29000       4062.72|       5.00000        3840.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0046 715-05955               418.000  LFT |      27.25000      11390.50|      87.29000      36487.22|      28.21000       11791.78
  PIPE, FBC&L CSP, 0.109 IN. , 12 IN.     |                            |                            |
0047 715-46000                 2.000  EACH|     178.00000        356.00|     241.07000        482.14|     262.20000         524.40
  PIPE END SECTION, 12 IN.                |                            |                            |
0048 715-91361                57.000  LFT |      12.70000        723.90|      10.66000        607.62|      53.48000        3048.36
  PIPE, PVC, 6 IN.                        |                            |                            |
0049 724-51925               202.000  LFT |     113.00000      22826.00|     122.94000      24833.88|      75.00000       15150.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0050 726-99095                32.000  EACH|     500.00000      16000.00|     573.03000      18336.96|     852.00000       27264.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0051 801-06203              2706.000  LFT |       0.20000        541.20|       0.17000        460.02|       0.21000         568.26
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0052 801-06207             11557.000  LFT |       0.78000       9014.46|       0.82000       9476.74|       0.82000        9476.74
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0053 801-06469              3592.000  LFT |       1.60000       5747.20|       0.82000       2945.44|       1.65000        5926.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0054 801-06606                16.000  EACH|      97.00000       1552.00|     140.00000       2240.00|     101.44000        1623.04
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1582109              |(3) 36-2231526
                                          |ELLAS CONSTRUCTION CO       |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06640                49.000  EACH|      77.00000       3773.00|     119.00000       5831.00|      80.53000        3945.97
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 5.000  EACH|      25.00000        125.00|      50.00000        250.00|      26.15000         130.75
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06710               280.000  DAY |      12.00000       3360.00|      18.00000       5040.00|      12.55000        3514.00
  FLASHING ARROW SIGN                     |                            |                            |
0058 801-06775                        LUMP|   26820.00000      26820.00|   47611.24000      47611.24|   75000.00000       75000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 808-06711               886.000  LFT |       0.28000        248.08|       0.18000        159.48|       0.28000         248.08
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0060 808-06713               906.000  LFT |       0.28000        253.68|       0.18000        163.08|       0.28000         253.68
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0061 808-06714              2850.000  LFT |       0.28000        798.00|       1.00000       2850.00|       0.28000         798.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0062 808-06716              3168.000  LFT |       0.45000       1425.60|       0.60000       1900.80|       0.47000        1488.96
  LINE, REMOVE                            |                            |                            |
0063 808-75996                12.000  EACH|      10.00000        120.00|       9.23000        110.76|     110.00000        1320.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0064 808-75998                12.000  EACH|     110.00000       1320.00|     226.90000       2722.80|      65.00000         780.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0065 202-60820               667.000  SYS |       7.50000       5002.50|       6.54000       4362.18|       4.30000        2868.10
  SURFACE MILLING, ASPHALT                |                            |                            |
0066 406-05520                 1.000  TON |     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0067 503-03489                96.000  EACH|      12.65000       1214.40|      20.60000       1977.60|       9.66000         927.36
  RETROFITTED TIE BARS                    |                            |                            |
0068 503-05240               720.000  LFT |       8.75000       6300.00|       7.33000       5277.60|       9.62000        6926.40
  D-1 CONTRACTION JOINT                   |                            |                            |
0069 502-06329               853.000  SYS |      45.75000      39024.75|      42.26000      36047.78|      41.84000       35689.52
  PCCP, 12 IN.                            |                            |                            |
0070 601-99108              1550.000  LFT |      12.20000      18910.00|      16.00000      24800.00|      12.20000       18910.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0071 801-09133                 4.000  EACH|    9980.00000      39920.00|    7500.00000      30000.00|   10437.24000       41748.96
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0072 808-75994                36.000  EACH|      14.25000        513.00|     100.00000       3600.00|       8.00000         288.00
  PRISMATIC REFLECTOR                     |                            |                            |
     SECTION TOTALS                       |             $  1,224,713.15|             $  1,249,000.00|                $  1,299,695.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,224,713.15|             $  1,249,000.00|                $  1,299,695.40
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 561 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    2000.00000      16000.00|                            |
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              1285.000  SYS |      15.00000      19275.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241              2025.000  LFT |       2.80000       5670.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               175.000  LFT |      10.00000       1750.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-03135               100.000  SFT |      20.00000       2000.00|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0008 202-51133               645.000  LFT |       8.00000       5160.00|                            |
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|  335394.13000     335394.13|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368               640.000  SYS |      10.00000       6400.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0011 203-02000               240.700  CYS |      30.00000       7221.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 211-02060                77.400  CYS |      35.00000       2709.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               426.100  TON |      25.00000      10652.50|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 503-05310               192.000  LFT |      75.00000      14400.00|                            |
  TERMINAL JOINT                          |                            |                            |
0015 601-01522                 6.000  EACH|     870.00000       5220.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-07024                 1.000  EACH|    5950.00000       5950.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0017 601-92355                 4.000  EACH|      70.00000        280.00|                            |
  GUARD RAIL STANDARD TERMINAL CONNECTOR, |                            |                            |
  MICHIGAN END SHOE                       |                            |                            |
0018 601-94689                 2.000  EACH|    2075.00000       4150.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-94690                 2.000  EACH|    3100.00000       6200.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-97774                 1.000  EACH|     950.00000        950.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105               200.000  LFT |       9.00000       1800.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06639              1170.000  LFT |      15.00000      17550.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               400.000  LFT |      15.00000       6000.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                40.000  EACH|       8.50000        340.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0026 602-91266                43.000  LFT |     100.00000       4300.00|                            |
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                            |                            |
0027 610-05527              1312.800  TON |      40.00000      52512.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06259               626.000  SYS |      50.00000      31300.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0030 611-52817                 2.000  EACH|    2500.00000       5000.00|                            |
  TEMPORARY CROSSOVER, B                  |                            |                            |
0031 616-02320               184.000  SYS |       3.00000        552.00|                            |
  GEOTEXTILES                             |                            |                            |
0032 616-06405               127.800  TON |      30.00000       3834.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0033 616-06455               640.000  SYS |      60.00000      38400.00|                            |
  SLOPEWALL                               |                            |                            |
0034 621-06574               400.000  SYS |      10.00000       4000.00|                            |
  SODDING                                 |                            |                            |
0035 702-51110              2056.000  LBS |       3.50000       7196.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0036 702-51863               256.000  EACH|      10.00000       2560.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030             13303.000  LBS |       0.75000       9977.25|                            |
  REINFORCING STEEL                       |                            |                            |
0038 703-51032            163442.000  LBS |       0.80000     130753.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               565.000  CYS |     500.00000     282500.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-05732                 4.000  EACH|    1800.00000       7200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51025               844.300  LFT |      30.00000      25329.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 709-51821                        LUMP|   13000.00000      13000.00|                            |
  SURFACE SEAL                            |                            |                            |
0043 711-93035                        LUMP|   15000.00000      15000.00|                            |
  JACKING AND SUPPORTING STRUCTURAL STEEL |                            |                            |
0044 711-96242                28.000  EACH|     150.00000       4200.00|                            |
  DIAPHRAGM, RESET                        |                            |                            |
0045 711-96800               768.000  EACH|       2.00000       1536.00|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0046 715-05955               418.000  LFT |      30.00000      12540.00|                            |
  PIPE, FBC&L CSP, 0.109 IN. , 12 IN.     |                            |                            |
0047 715-46000                 2.000  EACH|     400.00000        800.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0048 715-91361                57.000  LFT |      14.00000        798.00|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0049 724-51925               202.000  LFT |     110.00000      22220.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0050 726-99095                32.000  EACH|     660.00000      21120.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0051 801-06203              2706.000  LFT |       0.20000        541.20|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0052 801-06207             11557.000  LFT |       0.80000       9245.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0053 801-06469              3592.000  LFT |       1.60000       5747.20|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0054 801-06606                16.000  EACH|     100.00000       1600.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0055 801-06640                49.000  EACH|      80.00000       3920.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 5.000  EACH|      25.00000        125.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06710               280.000  DAY |      12.00000       3360.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0058 801-06775                        LUMP|   40000.00000      40000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0059 808-06711               886.000  LFT |       0.30000        265.80|                            |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0060 808-06713               906.000  LFT |       0.30000        271.80|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0061 808-06714              2850.000  LFT |       0.30000        855.00|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,249,572.79                                                  ROUTE : SR 149
     CALL ORDER   : 561                     CONTRACT ID : B -25908-A                   COUNTIES : PORTER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-06716              3168.000  LFT |       0.50000       1584.00|                            |
  LINE, REMOVE                            |                            |                            |
0063 808-75996                12.000  EACH|      12.00000        144.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0064 808-75998                12.000  EACH|      65.00000        780.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0065 202-60820               667.000  SYS |       7.50000       5002.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0066 406-05520                 1.000  TON |     800.00000        800.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0067 503-03489                96.000  EACH|      15.00000       1440.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0068 503-05240               720.000  LFT |      14.00000      10080.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0069 502-06329               853.000  SYS |      50.00000      42650.00|                            |
  PCCP, 12 IN.                            |                            |                            |
0070 601-99108              1550.000  LFT |      12.00000      18600.00|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0071 801-09133                 4.000  EACH|   10000.00000      40000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0072 808-75994                36.000  EACH|      15.00000        540.00|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
     SECTION TOTALS                       |             $  1,438,251.58|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,438,251.58|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   825,759.98                                                  ROUTE : I-65
     CALL ORDER   : 571                     CONTRACT ID : B -25910-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/19/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0657223

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    728,909.78     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    747,493.65     102.5495%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1500.00000      12000.00|    1000.00000       8000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   40000.00000      40000.00|   38400.00000      38400.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               135.000  m2  |      15.00000       2025.00|      20.00000       2700.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               529.200  m   |      12.00000       6350.40|       6.00000       3175.20|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               550.000  m   |      22.97000      12633.50|       7.00000       3850.00|
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51133               200.200  m   |       6.56000       1313.31|       4.00000        800.80|
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   50000.00000      50000.00|   96500.00000      96500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                 5.500  m2  |      50.91000        280.01|     125.00000        687.50|
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               276.000  m2  |       5.00000       1380.00|       3.40000        938.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822               756.700  m2  |       4.00000       3026.80|       2.90000       2194.43|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-91385                 8.000  EACH|     200.00000       1600.00|     275.00000       2200.00|
  INLET, REMOVE                           |                            |                            |
0013 203-02000              2656.000  m3  |       9.16000      24328.96|      13.00000      34528.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02080                 2.200  km  |    6818.18000      15000.00|    6500.00000      14300.00|
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   825,759.98                                                  ROUTE : I-65
     CALL ORDER   : 571                     CONTRACT ID : B -25910-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02224               772.000  m   |       6.00000       4632.00|       5.00000       3860.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 211-02060                45.000  m3  |      31.47000       1416.15|      39.00000       1755.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-52308              3840.000  Mg  |      18.74000      71961.60|      12.00000      46080.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468              2346.000  Mg  |      54.00000     126684.00|      44.00000     103224.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               847.000  Mg  |      52.00000      44044.00|      46.00000      38962.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               412.000  Mg  |      68.00000      28016.00|      62.00000      25544.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05487               133.000  Mg  |      60.00000       7980.00|      51.00000       6783.00|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0022 402-05490                61.000  Mg  |      89.00000       5429.00|      82.00000       5002.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0023 405-05517                 9.100  Mg  |     350.00000       3185.00|     330.00000       3003.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 3.200  Mg  |     340.00000       1088.00|     235.00000        752.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1344.00000       5376.00|    1350.00000       5400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-06037                 4.000  EACH|     560.00000       2240.00|     650.00000       2600.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               493.395  m   |      32.00000      15788.64|      29.00000      14308.46|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                10.000  EACH|      15.00000        150.00|       7.50000         75.00|
  BARRIER DELINEATOR                      |                            |                            |
0029 605-05523               538.000  m   |      20.00000      10760.00|      16.50000       8877.00|
  CURB, HMA                               |                            |                            |
0030 605-06095                26.000  m   |      65.00000       1690.00|      40.00000       1040.00|
  CURB, INTEGRAL, B, CONCRETE             |                            |                            |
0031 605-94811                16.000  EACH|     400.00000       6400.00|     600.00000       9600.00|
  CURB TURNOUT                            |                            |                            |
0032 610-06257               193.400  m2  |      53.75000      10395.25|      56.00000      10830.40|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 616-02320               450.000  m2  |       3.60000       1620.00|       5.10000       2295.00|
  GEOTEXTILES                             |                            |                            |
0034 616-06405               361.000  Mg  |      26.46000       9552.06|      23.50000       8483.50|
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   825,759.98                                                  ROUTE : I-65
     CALL ORDER   : 571                     CONTRACT ID : B -25910-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-51367                 5.500  m2  |     127.00000        698.50|     150.00000        825.00|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0036 619-04414                 4.000  EACH|     400.00000       1600.00|     325.00000       1300.00|
  DRAIN EXTENSION                         |                            |                            |
0037 621-01004                 1.000  EACH|     500.00000        500.00|     400.00000        400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559              2230.000  m2  |       0.72000       1605.60|       0.70000       1561.00|
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                40.000  kL  |       0.70000         28.00|       0.70000         28.00|
  WATER                                   |                            |                            |
0040 702-51110               288.800  kg  |       6.62000       1911.86|       4.70000       1357.36|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0041 702-51863               300.000  EACH|       6.00000       1800.00|       8.00000       2400.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 702-93722                11.500  m3  |     520.00000       5980.00|     500.00000       5750.00|
  CONCRETE, C MUDWALL                     |                            |                            |
0043 703-06029             20328.000  kg  |       1.20000      24393.60|       1.75000      35574.00|
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0044 704-51002                38.100  m3  |     787.40000      29999.94|     725.00000      27622.50|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05732                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0046 706-51020                51.900  m3  |     400.00000      20760.00|     365.00000      18943.50|
  CONCRETE, C, RAILING                    |                            |                            |
0047 709-51821                        LUMP|    4400.00000       4400.00|    4500.00000       4500.00|
  SURFACE SEAL                            |                            |                            |
0048 711-51864                 8.000  EACH|     200.00000       1600.00|      25.00000        200.00|
  DRILLED HOLE                            |                            |                            |
0049 711-90275               332.000  EACH|       7.00000       2324.00|       9.00000       2988.00|
  WELDED STUD, 19 mm x 150 mm             |                            |                            |
0050 715-05149                46.000  m   |      65.00000       2990.00|      55.00000       2530.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0051 715-46000                 2.000  EACH|     150.00000        300.00|     170.00000        340.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0052 720-45025                 2.000  EACH|    1000.00000       2000.00|     900.00000       1800.00|
  INLET, D6                               |                            |                            |
0053 722-51401               100.000  m2  |      30.00000       3000.00|     240.00000      24000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0054 722-51842               809.100  m2  |      46.00000      37218.60|      36.00000      29127.60|
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   825,759.98                                                  ROUTE : I-65
     CALL ORDER   : 571                     CONTRACT ID : B -25910-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 722-51846                 1.200  m3  |     395.00000        474.00|     395.00000        474.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0056 722-51852               250.000  m2  |      54.00000      13500.00|     100.00000      25000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0057 724-03276                25.600  m   |     200.00000       5120.00|     210.00000       5376.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0058 801-03290                 2.000  EACH|     250.00000        500.00|     110.00000        220.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0059 801-06605                 8.000  EACH|     100.00000        800.00|      75.00000        600.00|
  BARRICADE, IIIA                         |                            |                            |
0060 801-06606                 8.000  EACH|     125.00000       1000.00|      85.00000        680.00|
  BARRICADE, IIIB                         |                            |                            |
0061 801-06625                49.000  EACH|      80.00000       3920.00|      70.00000       3430.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                32.000  EACH|     170.00000       5440.00|      85.00000       2720.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 3.000  EACH|      80.00000        240.00|      28.00000         84.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710                90.000  DAY |      20.00000       1800.00|      14.50000       1305.00|
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0066 808-06713               930.000  m   |       1.00000        930.00|       0.65000        604.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0067 808-06714               930.000  m   |       1.00000        930.00|       0.65000        604.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    728,909.78|             $    747,493.65|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    728,909.78|             $    747,493.65|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   617,248.58                                                  ROUTE : SR 10
     CALL ORDER   : 573                     CONTRACT ID : B -25911-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1881013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    605,414.00     100.0000%
   2   35-1068009     DYER CONSTRUCTION CO                                                   $    651,523.97     107.6162%
   3   35-1489621     HRP CONSTRUCTION, INC.                                                 $    775,494.53     128.0932%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1068009              |(3) 35-1489621
                                          |WIRTZ & YATES, INC.         |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1400.00000       7000.00|    1400.00000       7000.00|    1200.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   27000.00000      27000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    7500.00000       7500.00|   26000.00000       26000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                72.200  m   |       3.00000        216.60|      11.00000        794.20|      20.00000        1444.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               202.000  m2  |      14.00000       2828.00|      10.00000       2020.00|       8.00000        1616.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1320.700  m3  |      10.50000      13867.35|      15.00000      19810.50|      15.00000       19810.50
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045               616.000  m3  |       6.54000       4028.64|      10.00000       6160.00|       6.00000        3696.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 205-02234                 1.000  EACH|     110.00000        110.00|     100.00000        100.00|      90.00000          90.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 205-06931                13.000  Mg  |      32.31000        420.03|      30.00000        390.00|      40.00000         520.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06932                52.000  m   |      28.00000       1456.00|      23.60000       1227.20|      22.46000        1167.92
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06937               600.000  m   |       7.00000       4200.00|       5.45000       3270.00|       5.20000        3120.00
  TEMPORARY SILT FENCE                    |                            |                            |
0014 211-02050                85.600  m3  |      26.17000       2240.15|      40.00000       3424.00|      16.00000        1369.60
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   617,248.58                                                  ROUTE : SR 10
     CALL ORDER   : 573                     CONTRACT ID : B -25911-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1068009              |(3) 35-1489621
                                          |WIRTZ & YATES, INC.         |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                 1.600  m3  |      50.00000         80.00|     100.00000        160.00|      16.00000          25.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830               275.000  m3  |     176.00000      48400.00|      95.00000      26125.00|      60.00000       16500.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1375.000  Mg  |      19.00000      26125.00|      17.50000      24062.50|      22.00000       30250.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468              1391.300  Mg  |      50.00000      69565.00|      47.25000      65738.93|      44.30000       61634.59
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               509.000  Mg  |      52.00000      26468.00|      57.75000      29394.75|      52.20000       26569.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               301.600  Mg  |      65.00000      19604.00|      68.25000      20584.20|      61.50000       18548.40
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               294.200  Mg  |      62.00000      18240.40|      47.25000      13900.95|      57.30000       16857.66
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1442.000  m2  |       4.00000       5768.00|       4.85000       6993.70|       5.00000        7210.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1090.000  m2  |       1.73000       1885.70|       1.35000       1471.50|       1.25000        1362.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              8318.000  m2  |       0.25000       2079.50|       0.25000       2079.50|       0.10000         831.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-02800                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|     800.00000        3200.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0026 601-94689                 4.000  EACH|    2300.00000       9200.00|    2152.00000       8608.00|    2100.00000        8400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-97080                 4.000  EACH|    2415.00000       9660.00|    2221.00000       8884.00|    2000.00000        8000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS , |                            |                            |
  FOR TEMPORARY BRIDGE APPROACHES         |                            |                            |
0028 601-97774                 1.000  EACH|    1200.00000       1200.00|     945.00000        945.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0029 601-99105               207.600  m   |      34.50000       7162.20|      31.50000       6539.40|      30.00000        6228.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 603-06065                50.000  m   |      58.19000       2909.50|      60.40000       3020.00|      48.00000        2400.00
  FENCE, CHAIN LINK, RESET                |                            |                            |
0031 603-98339                37.000  m   |      30.74000       1137.38|      28.80000       1065.60|      50.00000        1850.00
  FENCE, CHAIN LINK, 1820 mm, TEMPORARY   |                            |                            |
0032 615-06490                 8.000  EACH|     130.00000       1040.00|     119.70000        957.60|     150.00000        1200.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 616-02320               200.000  m2  |       4.18000        836.00|       3.00000        600.00|       3.00000         600.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405               286.900  Mg  |      26.43000       7582.77|      20.00000       5738.00|      30.00000        8607.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   617,248.58                                                  ROUTE : SR 10
     CALL ORDER   : 573                     CONTRACT ID : B -25911-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1068009              |(3) 35-1489621
                                          |WIRTZ & YATES, INC.         |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-01004                 2.000  EACH|     600.00000       1200.00|     525.00000       1050.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-01660              1319.000  m2  |       0.80000       1055.20|       0.70000        923.30|       0.67000         883.73
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0037 621-01882                41.000  kg  |      11.95000        489.95|      10.50000        430.50|       9.96000         408.36
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0038 621-01956                25.000  kg  |      11.75000        293.75|      10.75000        268.75|      10.22000         255.50
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0039 621-06545                 0.100  Mg  |     793.00000         79.30|     728.00000         72.80|     693.00000          69.30
  FERTILIZER                              |                            |                            |
0040 621-06548                 1.200  kg  |      65.00000         78.00|      57.50000         69.00|      55.00000          66.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06559              1020.000  m2  |       0.70000        714.00|       0.65000        663.00|       0.61000         622.20
  MULCHED SEEDING, R                      |                            |                            |
0042 621-06565                 2.000  Mg  |     850.00000       1700.00|     800.00000       1600.00|     763.00000        1526.00
  MULCHING MATERIAL                       |                            |                            |
0043 621-52448                 4.000  EACH|      50.00000        200.00|      26.25000        105.00|      25.00000         100.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0044 622-52436                 3.000  EACH|      50.00000        150.00|      26.25000         78.75|      25.00000          75.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0045 622-91786                60.000  EACH|      10.70000        642.00|       9.75000        585.00|       9.30000         558.00
  SEEDLING                                |                            |                            |
0046 622-98200                 4.000  EACH|      50.00000        200.00|      26.25000        105.00|      25.00000         100.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0047 703-51032               591.000  kg  |       2.50000       1477.50|       3.00000       1773.00|       1.29000         762.39
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 706-98353                16.800  m   |     539.00000       9055.20|     515.00000       8652.00|     440.00000        7392.00
  RAILING, CURB MOUNT, 2 TUBE             |                            |                            |
0049 713-51335                        LUMP|   50000.00000      50000.00|   40000.00000      40000.00|   42000.00000       42000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0050 713-99365               122.000  m   |      22.40000       2732.80|      21.00000       2562.00|      22.00000        2684.00
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0051 714-03437                47.800  m2  |     502.00000      23995.60|     251.05000      12000.19|     500.00000       23900.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0052 714-44240                 3.500  m3  |    1000.00000       3500.00|     850.00000       2975.00|     600.00000        2100.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0053 715-05048                30.000  m   |      70.00000       2100.00|      46.50000       1395.00|      30.00000         900.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0054 715-05049                30.000  m   |      70.00000       2100.00|      49.00000       1470.00|      33.00000         990.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   617,248.58                                                  ROUTE : SR 10
     CALL ORDER   : 573                     CONTRACT ID : B -25911-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1068009              |(3) 35-1489621
                                          |WIRTZ & YATES, INC.         |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05051                30.000  m   |      60.00000       1800.00|      50.50000       1515.00|      36.00000        1080.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0056 715-05173                12.600  m   |     100.00000       1260.00|      90.00000       1134.00|     100.00000        1260.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0057 715-05219                 2.000  m   |      70.00000        140.00|     250.00000        500.00|      75.00000         150.00
  PIPE, TYPE 5, CIRCULAR, 450 mm          |                            |                            |
0058 715-46020                 2.000  EACH|     250.00000        500.00|     300.00000        600.00|     400.00000         800.00
  PIPE END SECTION, 600 mm                |                            |                            |
0059 720-44000                 1.000  EACH|     100.00000        100.00|     400.00000        400.00|     250.00000         250.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0060 723-06969                12.900  m   |    8139.53000     104999.94|   15890.00000     204981.00|   22500.00000      290250.00
  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                            |                            |
  X 3400 mm 2700 mm                       |                            |                            |
0061 801-04308                 2.000  EACH|     420.00000        840.00|     125.00000        250.00|     118.00000         236.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06203              1449.000  m   |       1.00000       1449.00|       0.55000        796.95|       0.52000         753.48
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0063 801-06207              2212.000  m   |       3.68000       8140.16|       2.70000       5972.40|       2.58000        5706.96
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0064 801-06605                 8.000  EACH|     150.00000       1200.00|       0.83000          6.64|      79.00000         632.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                 4.000  EACH|     160.00000        640.00|     100.00000        400.00|      95.00000         380.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06640                19.000  EACH|     140.00000       2660.00|      75.60000       1436.40|      72.00000        1368.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                14.000  EACH|      80.00000       1120.00|      23.10000        323.40|      22.00000         308.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06775                        LUMP|    7000.00000       7000.00|    3500.00000       3500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0069 802-76055                 4.300  m   |      21.60000         92.88|      11.20000         48.16|      10.66000          45.84
  SIGN POST, A                            |                            |                            |
0070 802-96915                        LUMP|     600.00000        600.00|     260.00000        260.00|     247.00000         247.00
  SIGN, RELOCATE                          |                            |                            |
0071 804-06725                12.000  EACH|      24.00000        288.00|      14.10000        169.20|      13.45000         161.40
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0072 808-06703               910.000  m   |       1.55000       1410.50|       0.40000        364.00|       0.38000         345.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0073 808-06716               120.000  m   |       5.00000        600.00|       1.55000        186.00|       1.48000         177.60
  LINE, REMOVE                            |                            |                            |
0074 808-75240               120.000  m   |       1.50000        180.00|       0.40000         48.00|       0.38000          45.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 573 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   617,248.58                                                  ROUTE : SR 10
     CALL ORDER   : 573                     CONTRACT ID : B -25911-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1068009              |(3) 35-1489621
                                          |WIRTZ & YATES, INC.         |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 808-75998                19.000  EACH|      80.00000       1520.00|     110.00000       2090.00|     105.00000        1995.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    605,414.00|             $    651,523.97|                $    775,494.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    605,414.00|             $    651,523.97|                $    775,494.53
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0813010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    572,795.64     100.0000%
   2   35-1315965     FOX CONTRACTORS CORP.                                                  $    582,974.52     101.7770%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    619,627.69     108.1760%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    681,037.14     118.8970%
   5   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    686,299.76     119.8158%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    701,981.16     122.5535%
   7   35-1212938     ATLAS EXCAVATING, INC.                                                 $    724,397.70     126.4670%
   8   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    731,859.46     127.7697%
   9   35-1673827     HENDERSON, H.E., INC.                                                  $    875,623.46     152.8683%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1315965              |(3) 35-0918397
                                          |HUNT PAVING COMPANY, INC.   |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |     800.00000       5600.00|     725.00000       5075.00|    1800.00000       12600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10500.00000      10500.00|   11350.00000      11350.00|    9800.00000        9800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25600.00000      25600.00|    9825.00000       9825.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11400.00000      11400.00|     735.00000        735.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               680.000  m2  |       2.00000       1360.00|       6.60000       4488.00|      11.00000        7480.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   10850.00000      10850.00|   11070.00000      11070.00|   10000.00000       10000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1632.000  m2  |       2.50000       4080.00|       2.45000       3998.40|       4.00000        6528.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1544.000  m3  |      18.00000      27792.00|      14.10000      21770.40|      15.00000       23160.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045              1350.000  m3  |       6.00000       8100.00|      21.35000      28822.50|       7.50000       10125.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 205-06933                 2.000  EACH|      60.00000        120.00|      62.50000        125.00|      60.00000         120.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06936               228.000  Mg  |       5.00000       1140.00|       8.00000       1824.00|      18.00000        4104.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1315965              |(3) 35-0918397
                                          |HUNT PAVING COMPANY, INC.   |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-06937               305.000  m   |       6.00000       1830.00|       6.00000       1830.00|       6.00000        1830.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02060               243.000  m3  |      16.00000       3888.00|      27.45000       6670.35|      29.00000        7047.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830               186.000  m3  |      65.00000      12090.00|      79.30000      14749.80|      67.00000       12462.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308              1715.000  Mg  |      15.50000      26582.50|      16.50000      28297.50|      17.50000       30012.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468               436.000  Mg  |      47.00000      20492.00|      48.00000      20928.00|      43.00000       18748.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               212.000  Mg  |      45.00000       9540.00|      45.85000       9720.20|      43.00000        9116.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               184.000  Mg  |      51.00000       9384.00|      52.10000       9586.40|      50.00000        9200.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               444.000  Mg  |      41.00000      18204.00|      41.70000      18514.80|      38.00000       16872.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490               123.000  Mg  |      51.00000       6273.00|      52.10000       6408.30|      51.00000        6273.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 405-05518              4085.000  m2  |       0.50000       2042.50|       0.50000       2042.50|       0.55000        2246.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              7164.000  m2  |       0.20000       1432.80|       0.21000       1504.44|       0.25000        1791.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02206               148.590  m   |      35.00000       5200.65|      29.20000       4338.83|      28.00000        4160.52
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02800                 4.000  EACH|     950.00000       3800.00|     990.00000       3960.00|     950.00000        3800.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0025 601-94689                 4.000  EACH|    1860.00000       7440.00|    1940.00000       7760.00|    1860.00000        7440.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-97080                 4.000  EACH|    1100.00000       4400.00|    1150.00000       4600.00|    1100.00000        4400.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0027 601-99105               198.120  m   |      33.00000       6537.96|      34.40000       6815.33|      33.00000        6537.96
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527               909.000  Mg  |      50.00000      45450.00|      49.00000      44541.00|      45.00000       40905.00
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 1.000  EACH|     105.00000        105.00|     110.00000        110.00|     105.00000         105.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                22.000  EACH|     108.00000       2376.00|     113.00000       2486.00|     108.00000        2376.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 3.000  EACH|     595.00000       1785.00|     620.00000       1860.00|     595.00000        1785.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1315965              |(3) 35-0918397
                                          |HUNT PAVING COMPANY, INC.   |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06527                 1.000  EACH|     650.00000        650.00|     675.00000        675.00|     650.00000         650.00
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               483.000  m2  |       2.00000        966.00|       3.75000       1811.25|       2.25000        1086.75
  GEOTEXTILES                             |                            |                            |
0034 616-05688               364.000  Mg  |      40.00000      14560.00|      36.40000      13249.60|      37.50000       13650.00
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 2.000  EACH|     475.00000        950.00|     500.00000       1000.00|     475.00000         950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              2981.000  m2  |       0.35000       1043.35|       0.32000        953.92|       0.31000         924.11
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-06559              2981.000  m2  |       0.60000       1788.60|       0.55000       1639.55|       0.54000        1609.74
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06567                20.000  kL  |       0.60000         12.00|       0.50000         10.00|       0.55000          11.00
  WATER                                   |                            |                            |
0039 621-06574               214.000  m2  |       4.00000        856.00|       4.00000        856.00|       3.83000         819.62
  SODDING                                 |                            |                            |
0040 621-06575              1110.000  m2  |       4.00000       4440.00|       4.00000       4440.00|       3.83000        4251.30
  SODDING, NURSERY                        |                            |                            |
0041 713-51335                        LUMP|   81500.00000      81500.00|   41400.00000      41400.00|   64000.00000       64000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0042 715-03475                 2.000  EACH|     100.00000        200.00|     220.00000        440.00|     300.00000         600.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 715-05119                21.500  m   |     100.00000       2150.00|     102.00000       2193.00|     105.00000        2257.50
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0046 719-35020                15.000  m   |      10.00000        150.00|      42.80000        642.00|      73.00000        1095.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0047 719-35025                15.000  m   |      10.00000        150.00|      44.15000        662.25|      79.00000        1185.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0048 723-06660               116.400  m2  |     360.00000      41904.00|     540.00000      62856.00|     550.00000       64020.00
  WINGWALL                                |                            |                            |
0050 801-04308                 3.000  EACH|     200.00000        600.00|     208.00000        624.00|     200.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06605                12.000  EACH|      55.00000        660.00|      57.40000        688.80|      55.00000         660.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06606                 2.000  EACH|      65.00000        130.00|      67.75000        135.50|      65.00000         130.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                 2.000  EACH|      73.00000        146.00|      76.00000        152.00|      73.00000         146.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1315965              |(3) 35-0918397
                                          |HUNT PAVING COMPANY, INC.   |FOX CONTRACTORS CORP.       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06640                18.000  EACH|      77.00000       1386.00|      80.00000       1440.00|      77.00000        1386.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 8.000  EACH|      42.00000        336.00|      43.75000        350.00|      42.00000         336.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0056 801-06775                        LUMP|    5000.00000       5000.00|    6815.00000       6815.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-02489                14.000  m   |      33.00000        462.00|      34.40000        481.60|      33.00000         462.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0058 802-76035                 0.810  m2  |     168.00000        136.08|     175.00000        141.75|     168.00000         136.08
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0059 808-01153               726.000  m   |       1.00000        726.00|       1.00000        726.00|       0.90000         653.40
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0060 808-01154              2524.000  m   |       1.00000       2524.00|       1.00000       2524.00|       0.90000        2271.60
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0061 808-06706                 3.600  m   |      75.00000        270.00|      78.00000        280.80|      75.00000         270.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0062 808-06712               315.000  m   |       1.40000        441.00|       1.45000        456.75|       1.40000         441.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713              2524.000  m   |       1.40000       3533.60|       1.45000       3659.80|       1.40000        3533.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06716               366.000  m   |       2.50000        915.00|       2.60000        951.60|       2.50000         915.00
  LINE, REMOVE                            |                            |                            |
0065 808-75996                53.000  EACH|      12.00000        636.00|      19.00000       1007.00|       8.00000         424.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                53.000  EACH|      60.00000       3180.00|      66.70000       3535.10|      70.00000        3710.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 706-06347                30.340  m   |     290.00000       8798.60|     300.00000       9102.00|     289.00000        8768.26
  RAILING, CF-1                           |                            |                            |
0068 723-06927                18.500  m   |    5200.00000      96200.00|    6555.00000     121267.50|    6900.00000      127650.00
  STRUCTURE, PRECAST THREE-SIDED, , 4870  |                            |                            |
  mm X 3350 mm                            |                            |                            |
     SECTION TOTALS                       |             $    572,795.64|             $    582,974.52|                $    619,627.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    572,795.64|             $    582,974.52|                $    619,627.69
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 575 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1400.00000       9800.00|    1210.00000       8470.00|    1500.00000       10500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|    9900.00000       9900.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   34500.00000      34500.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|    7400.00000       7400.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               680.000  m2  |      14.50000       9860.00|      16.50000      11220.00|      21.00000       14280.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   16800.00000      16800.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1632.000  m2  |       3.00000       4896.00|       3.08000       5026.56|       2.50000        4080.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1544.000  m3  |       7.85000      12120.40|      11.00000      16984.00|      10.00000       15440.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045              1350.000  m3  |       6.54000       8829.00|      13.20000      17820.00|       5.00000        6750.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 205-06933                 2.000  EACH|     600.00000       1200.00|      60.50000        121.00|      69.00000         138.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06936               228.000  Mg  |      27.50000       6270.00|      24.20000       5517.60|      10.00000        2280.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               305.000  m   |       7.00000       2135.00|       6.60000       2013.00|       6.50000        1982.50
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02060               243.000  m3  |      20.00000       4860.00|      27.50000       6682.50|      20.00000        4860.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830               186.000  m3  |     143.00000      26598.00|      88.00000      16368.00|     100.00000       18600.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308              1715.000  Mg  |      18.50000      31727.50|      17.60000      30184.00|      20.00000       34300.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468               436.000  Mg  |      53.00000      23108.00|      50.60000      22061.60|      50.60000       22061.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               212.000  Mg  |      51.00000      10812.00|      48.40000      10260.80|      48.40000       10260.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               184.000  Mg  |      58.00000      10672.00|      55.00000      10120.00|      55.00000       10120.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               444.000  Mg  |      46.00000      20424.00|      44.00000      19536.00|      44.00000       19536.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490               123.000  Mg  |      57.50000       7072.50|      55.00000       6765.00|      55.00000        6765.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518              4085.000  m2  |       0.60000       2451.00|       0.55000       2246.75|       0.55000        2246.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              7164.000  m2  |       0.25000       1791.00|       0.22000       1576.08|       0.24000        1719.36
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02206               148.590  m   |      21.00000       3120.39|      20.90000       3105.53|      21.00000        3120.39
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02800                 4.000  EACH|    1100.00000       4400.00|    1061.50000       4246.00|    1110.00000        4440.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0025 601-94689                 4.000  EACH|    2190.00000       8760.00|    2150.50000       8602.00|    2250.00000        9000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-97080                 4.000  EACH|    4875.00000      19500.00|    2145.00000       8580.00|    2250.00000        9000.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0027 601-99105               198.120  m   |      32.66000       6470.60|      31.90000       6320.03|      32.50000        6438.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527               909.000  Mg  |      54.00000      49086.00|      55.00000      49995.00|      51.70000       46995.30
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 1.000  EACH|     200.00000        200.00|     220.00000        220.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                22.000  EACH|     140.00000       3080.00|     114.40000       2516.80|     120.00000        2640.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 3.000  EACH|     500.00000       1500.00|     467.50000       1402.50|     490.00000        1470.00
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     500.00000        500.00|     440.00000        440.00|     460.00000         460.00
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               483.000  m2  |       4.79000       2313.57|       2.20000       1062.60|       3.60000        1738.80
  GEOTEXTILES                             |                            |                            |
0034 616-05688               364.000  Mg  |      50.00000      18200.00|      44.00000      16016.00|      35.00000       12740.00
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 2.000  EACH|     600.00000       1200.00|     440.00000        880.00|     546.00000        1092.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              2981.000  m2  |       0.36000       1073.16|       0.33000        983.73|       0.35000        1043.35
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-06559              2981.000  m2  |       0.60000       1788.60|       0.44000       1311.64|       0.62000        1848.22
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06567                20.000  kL  |       0.60000         12.00|       5.50000        110.00|       0.63000          12.60
  WATER                                   |                            |                            |
0039 621-06574               214.000  m2  |       6.00000       1284.00|       5.50000       1177.00|       4.40000         941.60
  SODDING                                 |                            |                            |
0040 621-06575              1110.000  m2  |       6.00000       6660.00|       5.50000       6105.00|       4.40000        4884.00
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 713-51335                        LUMP|   55000.00000      55000.00|   80140.00000      80140.00|   72250.00000       72250.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0042 715-03475                 2.000  EACH|     200.00000        400.00|     385.00000        770.00|     250.00000         500.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 715-05119                21.500  m   |      60.00000       1290.00|      77.00000       1655.50|      60.00000        1290.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0046 719-35020                15.000  m   |      39.00000        585.00|     110.00000       1650.00|      60.00000         900.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0047 719-35025                15.000  m   |      35.00000        525.00|     110.00000       1650.00|      60.00000         900.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0048 723-06660               116.400  m2  |     601.37000      69999.47|     728.20000      84762.48|     754.00000       87765.60
  WINGWALL                                |                            |                            |
0050 801-04308                 3.000  EACH|     400.00000       1200.00|     220.00000        660.00|     230.00000         690.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06605                12.000  EACH|     110.00000       1320.00|      60.50000        726.00|      63.00000         756.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06606                 2.000  EACH|     100.00000        200.00|      71.50000        143.00|      75.00000         150.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                 2.000  EACH|     110.00000        220.00|      80.30000        160.60|      84.00000         168.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0054 801-06640                18.000  EACH|     120.00000       2160.00|      84.70000       1524.60|      88.50000        1593.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 8.000  EACH|      80.00000        640.00|      46.20000        369.60|      48.00000         384.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0056 801-06775                        LUMP|   20000.00000      20000.00|    5500.00000       5500.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-02489                14.000  m   |      50.00000        700.00|      33.00000        462.00|      38.00000         532.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0058 802-76035                 0.810  m2  |     400.00000        324.00|     385.00000        311.85|     400.00000         324.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0059 808-01153               726.000  m   |       1.04000        755.04|       1.10000        798.60|       0.98000         711.48
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0060 808-01154              2524.000  m   |       1.04000       2624.96|       1.10000       2776.40|       0.98000        2473.52
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0061 808-06706                 3.600  m   |      85.00000        306.00|      82.50000        297.00|      20.70000          74.52
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |(5) 35-1912582              |(6) 35-1381845
                                          |WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.    |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-06712               315.000  m   |      12.00000       3780.00|       1.54000        485.10|       0.58000         182.70
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713              2524.000  m   |      12.00000      30288.00|       1.54000       3886.96|       0.58000        1463.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06716               366.000  m   |       2.80000       1024.80|       2.75000       1006.50|       3.00000        1098.00
  LINE, REMOVE                            |                            |                            |
0065 808-75996                53.000  EACH|      20.00000       1060.00|      11.00000        583.00|      15.00000         795.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                53.000  EACH|      80.00000       4240.00|      70.40000       3731.20|      33.35000        1767.55
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 706-06347                30.340  m   |     383.00000      11620.22|     385.00000      11680.90|     380.00000       11529.20
  RAILING, CF-1                           |                            |                            |
0068 723-06927                18.500  m   |    4054.05000      74999.93|    5725.50000     105921.75|    7335.00000      135697.50
  STRUCTURE, PRECAST THREE-SIDED, , 4870  |                            |                            |
  mm X 3350 mm                            |                            |                            |
     SECTION TOTALS                       |             $    681,037.14|             $    686,299.76|                $    701,981.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    681,037.14|             $    686,299.76|                $    701,981.16
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 575 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1917625              |(9) 35-1673827
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1100.00000       7700.00|    1495.00000      10465.00|    1000.00000        7000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|    9995.00000       9995.00|   19532.00000       19532.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   36500.00000      36500.00|   36527.00000      36527.00|   68903.75000       68903.75
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9500.00000       9500.00|   18226.00000      18226.00|    3407.60000        3407.60
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               680.000  m2  |      10.50000       7140.00|       7.95000       5406.00|       5.38000        3658.40
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   18500.00000      18500.00|   15000.00000      15000.00|   28335.00000       28335.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1632.000  m2  |       1.70000       2774.40|       2.80000       4569.60|       3.45000        5630.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1544.000  m3  |      13.80000      21307.20|      21.45000      33118.80|      17.87000       27591.28
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045              1350.000  m3  |       4.90000       6615.00|       8.50000      11475.00|      32.00000       43200.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 205-06933                 2.000  EACH|      90.00000        180.00|      62.40000        124.80|      63.00000         126.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0011 205-06936               228.000  Mg  |      21.00000       4788.00|      20.00000       4560.00|      46.95000       10704.60
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               305.000  m   |       5.00000       1525.00|       5.85000       1784.25|       5.90000        1799.50
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02060               243.000  m3  |      26.00000       6318.00|      30.00000       7290.00|      29.52000        7173.36
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830               186.000  m3  |     100.00000      18600.00|     120.00000      22320.00|      99.17000       18445.62
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308              1715.000  Mg  |      16.50000      28297.50|      18.00000      30870.00|      19.51000       33459.65
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468               436.000  Mg  |      48.00000      20928.00|      43.20000      18835.20|      49.49000       21577.64
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               212.000  Mg  |      46.00000       9752.00|      51.60000      10939.20|      48.64000       10311.68
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               184.000  Mg  |      52.00000       9568.00|      55.55000      10221.20|      55.32000       10178.88
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               444.000  Mg  |      42.00000      18648.00|      41.75000      18537.00|      43.16000       19163.04
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490               123.000  Mg  |      52.00000       6396.00|      58.95000       7250.85|      52.50000        6457.50
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1917625              |(9) 35-1673827
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 405-05518              4085.000  m2  |       0.60000       2451.00|       0.80000       3268.00|       0.53000        2165.05
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              7164.000  m2  |       0.25000       1791.00|       0.30000       2149.20|       0.21000        1504.44
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02206               148.590  m   |      19.50000       2897.51|      29.40000       4368.55|      19.32000        2870.76
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0024 601-02800                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|    1013.25000        4053.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0025 601-94689                 4.000  EACH|    2200.00000       8800.00|    2305.00000       9220.00|    2052.75000        8211.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0026 601-97080                 4.000  EACH|    2200.00000       8800.00|    1525.00000       6100.00|    2047.50000        8190.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0027 601-99105               198.120  m   |      29.50000       5844.54|      34.35000       6805.42|      29.82000        5907.94
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 610-05527               909.000  Mg  |      49.00000      44541.00|      45.55000      41404.95|      50.28000       45704.52
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 1.000  EACH|     195.00000        195.00|     180.00000        180.00|     183.75000         183.75
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                22.000  EACH|     115.00000       2530.00|     115.00000       2530.00|     109.20000        2402.40
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 3.000  EACH|     470.00000       1410.00|     625.00000       1875.00|     446.25000        1338.75
  MONUMENT, B                             |                            |                            |
0032 615-06527                 1.000  EACH|     450.00000        450.00|     680.00000        680.00|     420.00000         420.00
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-02320               483.000  m2  |       4.00000       1932.00|       3.15000       1521.45|       2.38000        1149.54
  GEOTEXTILES                             |                            |                            |
0034 616-05688               364.000  Mg  |      32.00000      11648.00|      45.00000      16380.00|      36.34000       13227.76
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 2.000  EACH|     510.00000       1020.00|     495.00000        990.00|     498.75000         997.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              2981.000  m2  |       0.80000       2384.80|       0.33000        983.73|       0.33000         983.73
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-06559              2981.000  m2  |       1.05000       3130.05|       0.58000       1728.98|       0.57000        1699.17
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06567                20.000  kL  |       0.65000         13.00|       0.58000         11.60|       0.58000          11.60
  WATER                                   |                            |                            |
0039 621-06574               214.000  m2  |       5.00000       1070.00|       4.05000        866.70|       4.02000         860.28
  SODDING                                 |                            |                            |
0040 621-06575              1110.000  m2  |       4.80000       5328.00|       4.05000       4495.50|       4.02000        4462.20
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1917625              |(9) 35-1673827
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 713-51335                        LUMP|  121000.00000     121000.00|  105000.00000     105000.00|   95984.50000       95984.50
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0042 715-03475                 2.000  EACH|     340.00000        680.00|     415.00000        830.00|     199.93000         399.86
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 715-05119                21.500  m   |      98.00000       2107.00|     104.95000       2256.43|      93.13000        2002.30
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0046 719-35020                15.000  m   |      32.00000        480.00|      40.00000        600.00|      21.61000         324.15
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0047 719-35025                15.000  m   |      42.00000        630.00|      45.00000        675.00|      22.66000         339.90
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0048 723-06660               116.400  m2  |     600.00000      69840.00|     810.00000      94284.00|     766.62000       89234.57
  WINGWALL                                |                            |                            |
0050 801-04308                 3.000  EACH|     225.00000        675.00|     210.00000        630.00|     210.00000         630.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06605                12.000  EACH|      65.00000        780.00|      57.20000        686.40|      84.00000        1008.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06606                 2.000  EACH|      75.00000        150.00|      68.25000        136.50|      94.50000         189.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06625                 2.000  EACH|      85.00000        170.00|      75.95000        151.90|     126.00000         252.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0054 801-06640                18.000  EACH|      95.00000       1710.00|      80.85000       1455.30|     105.00000        1890.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 8.000  EACH|      44.00000        352.00|      43.65000        349.20|      63.00000         504.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0056 801-06775                        LUMP|    3000.00000       3000.00|    7500.00000       7500.00|   75018.00000       75018.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-02489                14.000  m   |      35.00000        490.00|      34.30000        480.20|      30.87000         432.18
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0058 802-76035                 0.810  m2  |     185.00000        149.85|     175.00000        141.75|     362.25000         293.42
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0059 808-01153               726.000  m   |       1.00000        726.00|       0.94000        682.44|       0.58000         421.08
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0060 808-01154              2524.000  m   |       1.00000       2524.00|       0.94000       2372.56|       0.53000        1337.72
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0061 808-06706                 3.600  m   |      80.00000        288.00|      78.00000        280.80|      26.25000          94.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   788,616.32                                                  ROUTE : NUS 231
     CALL ORDER   : 575                     CONTRACT ID : B -25913-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-1917625              |(9) 35-1673827
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-06712               315.000  m   |       0.65000        204.75|       1.45000        456.75|       0.47000         148.05
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713              2524.000  m   |       0.65000       1640.60|       1.45000       3659.80|       0.42000        1060.08
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06716               366.000  m   |       2.80000       1024.80|       2.60000        951.60|       1.58000         578.28
  LINE, REMOVE                            |                            |                            |
0065 808-75996                53.000  EACH|      12.00000        636.00|      10.95000        580.35|      10.50000         556.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                53.000  EACH|      32.00000       1696.00|      50.00000       2650.00|      45.15000        2392.95
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 706-06347                30.340  m   |     355.00000      10770.70|     300.00000       9102.00|     359.10000       10895.09
  RAILING, CF-1                           |                            |                            |
0068 723-06927                18.500  m   |    8000.00000     148000.00|    5885.00000     108872.50|    7385.84000      136638.04
  STRUCTURE, PRECAST THREE-SIDED, , 4870  |                            |                            |
  mm X 3350 mm                            |                            |                            |
     SECTION TOTALS                       |             $    724,397.70|             $    731,859.46|                $    875,623.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    724,397.70|             $    731,859.46|                $    875,623.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/06/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4932007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    534,837.16     100.0000%
   2   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    565,246.11     105.6856%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    579,369.33     108.3263%
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    590,600.00     110.4261%
   5   35-1315965     FOX CONTRACTORS CORP.                                                  $    609,567.16     113.9724%
   6   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    658,967.71     123.2090%
   7   35-1057871     SMOCK FANSLER CORPORATION                                              $    693,726.47     129.7079%
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $    694,918.30     129.9308%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1381845              |(3) 35-0918397
                                          |HENDERSON, H.E., INC.       |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |     800.00000       7200.00|    1200.00000      10800.00|    1700.00000       15300.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   16308.60000      16308.60|   15000.00000      15000.00|   12100.00000       12100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15458.80000      15458.80|   27000.00000      27000.00|   28500.00000       28500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     828.36000        828.36|    6600.00000       6600.00|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04089                 4.000  EACH|      14.74000         58.96|      20.00000         80.00|      95.00000         380.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0006 202-51330                        LUMP|   32365.80000      32365.80|   16000.00000      16000.00|    8000.00000        8000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-51330                        LUMP|     357.35000        357.35|     250.00000        250.00|     850.00000         850.00
  PRESENT STRUCTURE, REMOVE NO. 15        |                            |                            |
0008 202-60820              2121.000  m2  |       1.76000       3732.96|       2.50000       5302.50|       4.50000        9544.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              3355.000  m3  |       6.51000      21841.05|      10.00000      33550.00|      13.00000       43615.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070                88.000  m3  |      11.97000       1053.36|       1.00000         88.00|      14.00000        1232.00
  BORROW                                  |                            |                            |
0011 203-51223               326.000  m3  |       8.27000       2696.02|       6.00000       1956.00|      20.00000        6520.00
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371               150.000  m3  |       5.83000        874.50|      10.00000       1500.00|      16.00000        2400.00
  SEDIMENT REMOVE                         |                            |                            |
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                                                                                                                   PAGE : 581 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1381845              |(3) 35-0918397
                                          |HENDERSON, H.E., INC.       |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-06931               131.700  Mg  |      26.80000       3529.56|      25.00000       3292.50|      20.00000        2634.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               126.000  Mg  |      31.71000       3995.46|      20.00000       2520.00|      20.00000        2520.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               130.000  m   |       6.45000        838.50|       6.90000        897.00|       5.12000         665.60
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-02045              1036.000  m3  |       7.29000       7552.44|       6.00000       6216.00|       6.10000        6319.60
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0017 211-02060               658.000  m3  |      22.87000      15048.46|      18.00000      11844.00|      21.65000       14245.70
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52309              3176.000  Mg  |      11.60000      36841.60|      14.00000      44464.00|      14.75000       46846.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 303-98541               151.000  Mg  |      23.79000       3592.29|      20.00000       3020.00|      23.75000        3586.25
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0020 402-05468              1088.000  Mg  |      39.14000      42584.32|      41.00000      44608.00|      34.15000       37155.20
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1001.000  Mg  |      35.69000      35725.69|      37.45000      37487.45|      34.50000       34534.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               449.000  Mg  |      41.82000      18777.18|      43.85000      19688.65|      45.40000       20384.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               463.000  Mg  |      39.66000      18362.58|      41.60000      19260.80|      41.30000       19121.90
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1714.000  m2  |       1.96000       3359.44|       2.05000       3513.70|       2.90000        4970.60
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 2.700  Mg  |     195.70000        528.39|     205.00000        553.50|     290.00000         783.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 3.300  Mg  |     185.40000        611.82|     195.00000        643.50|     195.00000         643.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01740                 1.000  EACH|    1648.00000       1648.00|    1760.00000       1760.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0028 601-06854                 2.000  EACH|    1545.00000       3090.00|    1650.00000       3300.00|    1500.00000        3000.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-06856                 4.000  EACH|     221.45000        885.80|     236.50000        946.00|     215.00000         860.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0030 601-94689                 3.000  EACH|    2034.25000       6102.75|    2175.00000       6525.00|    1975.00000        5925.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105               146.690  m   |      29.36000       4306.82|      31.35000       4598.73|      28.50000        4180.67
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                84.000  Mg  |      92.47000       7767.48|      81.60000       6854.40|      74.20000        6232.80
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1381845              |(3) 35-0918397
                                          |HENDERSON, H.E., INC.       |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 611-06497                 1.000  EACH|     180.25000        180.25|     192.50000        192.50|     175.00000         175.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                20.000  EACH|     107.12000       2142.40|     115.00000       2300.00|     104.00000        2080.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 7.000  EACH|     437.75000       3064.25|     465.00000       3255.00|     425.00000        2975.00
  MONUMENT, B                             |                            |                            |
0036 615-06510                 1.000  EACH|     417.15000        417.15|     445.00000        445.00|     405.00000         405.00
  MONUMENT, C                             |                            |                            |
0037 616-02320               651.000  m2  |       1.56000       1015.56|       3.00000       1953.00|       2.00000        1302.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405               483.000  Mg  |      21.28000      10278.24|      18.00000       8694.00|      22.00000       10626.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     309.00000        618.00|     330.00000        660.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 1.800  Mg  |     662.29000       1192.12|     710.00000       1278.00|     450.00000         810.00
  FERTILIZER                              |                            |                            |
0041 621-06548                10.000  kg  |      50.99000        509.90|      55.00000        550.00|      75.00000         750.00
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               297.000  kg  |       6.97000       2070.09|       7.50000       2227.50|       6.05000        1796.85
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557               297.000  kg  |      10.26000       3047.22|      11.00000       3267.00|       4.95000        1470.15
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                14.100  Mg  |     505.73000       7130.79|     540.00000       7614.00|     425.00000        5992.50
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                55.000  kL  |       0.57000         31.35|       1.00000         55.00|       1.80000          99.00
  WATER                                   |                            |                            |
0046 621-06574              2006.000  m2  |       3.35000       6720.10|       3.60000       7221.60|       3.38000        6780.28
  SODDING                                 |                            |                            |
0047 621-06575              1035.000  m2  |       3.35000       3467.25|       3.60000       3726.00|       3.42000        3539.70
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 3.000  EACH|      25.75000         77.25|      27.50000         82.50|      28.00000          84.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786                75.000  EACH|       9.53000        714.75|      10.20000        765.00|      25.00000        1875.00
  SEEDLING                                |                            |                            |
0050 715-02628                 6.000  EACH|     191.82000       1150.92|     300.00000       1800.00|     320.00000        1920.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0051 715-04612                14.500  m   |     328.87000       4768.62|     300.00000       4350.00|     205.00000        2972.50
  PIPE RCHEP, CLASS HE-A, D0.3=30.0, MIN. |                            |                            |
  AREA 0.68 m2                            |                            |                            |
0052 715-04857                 1.000  EACH|    1414.87000       1414.87|    1500.00000       1500.00|    1140.00000        1140.00
  SAFETY METAL END SECTION, 3:1, 0.68 m2  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1381845              |(3) 35-0918397
                                          |HENDERSON, H.E., INC.       |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-04857                 1.000  EACH|    1414.87000       1414.87|    1500.00000       1500.00|    1140.00000        1140.00
  SAFETY METAL END SECTION, 4:1, 0.68 m2  |                            |                            |
0054 715-04857                 2.000  EACH|    3819.57000       7639.14|    1500.00000       3000.00|    1900.00000        3800.00
  SAFETY METAL END SECTION, 6:1, MIN.     |                            |                            |
  AREA 1.20 m2 0R MIN. AREA 1.45 m2       |                            |                            |
0055 715-05048                 2.000  m   |       9.80000         19.60|      50.00000        100.00|      90.00000         180.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05051                 6.000  m   |      14.14000         84.84|      50.00000        300.00|     130.00000         780.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0057 715-05169                35.000  m   |      52.34000       1831.90|      60.00000       2100.00|      65.00000        2275.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0058 715-05175                13.000  m   |      52.44000        681.72|      90.00000       1170.00|     153.00000        1989.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0059 715-05377                12.000  m   |     129.17000       1550.04|     250.00000       3000.00|     320.00000        3840.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
0060 715-46030                 2.000  EACH|     333.45000        666.90|     450.00000        900.00|     460.00000         920.00
  PIPE END SECTION, 750 mm                |                            |                            |
0061 723-06660                73.000  m2  |     405.29000      29586.17|     420.00000      30660.00|     300.00000       21900.00
  WINGWALL , PRECAST, REINFORCED CONCRETE |                            |                            |
0062 723-06927                15.600  m   |    7056.53000     110081.87|    7500.00000     117000.00|    8600.00000      134160.00
  STRUCTURE, PRECAST THREE-SIDED,         |                            |                            |
  REINFORCED CONCRETE, 8530 mm x 3800 mm  |                            |                            |
0063 801-04308                 6.000  EACH|     123.60000        741.60|     138.00000        828.00|     120.00000         720.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                10.000  EACH|      72.10000        721.00|      80.00000        800.00|      70.00000         700.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                 8.000  EACH|      82.40000        659.20|      92.00000        736.00|      80.00000         640.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                 9.000  EACH|      92.70000        834.30|     104.00000        936.00|      90.00000         810.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640                 9.000  EACH|      82.40000        741.60|      92.00000        828.00|      80.00000         720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-05701                13.500  m   |      37.44000        505.44|      40.00000        540.00|      36.35000         490.73
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-05702                 6.900  m   |      19.78000        136.48|      21.20000        146.28|      19.20000         132.48
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 0.120  m2  |    2369.00000        284.28|    2500.00000        300.00|    2300.00000         276.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1381845              |(3) 35-0918397
                                          |HENDERSON, H.E., INC.       |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 802-76035                 3.200  m2  |     159.24000        509.57|     170.00000        544.00|     154.60000         494.72
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 808-06703              1600.000  m   |       1.01000       1616.00|       1.04000       1664.00|       0.98000        1568.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0073 808-06712               600.000  m   |       0.26000        156.00|       0.21000        126.00|       0.25000         150.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0074 808-06713              4800.000  m   |       0.24000       1152.00|       0.21000       1008.00|       0.23000        1104.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              4200.000  m   |       0.24000       1008.00|       0.21000        882.00|       0.23000         966.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-75240               250.000  m   |       1.03000        257.50|       1.04000        260.00|       1.00000         250.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0077 808-75245              1000.000  m   |       1.01000       1010.00|       1.04000       1040.00|       0.98000         980.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-75996                68.000  EACH|      20.60000       1400.80|      15.00000       1020.00|       7.00000         476.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                68.000  EACH|      23.69000       1610.92|      26.50000       1802.00|      23.00000        1564.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    534,837.16|             $    565,246.11|                $    579,369.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    534,837.16|             $    565,246.11|                $    579,369.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1315965              |(6) 35-1912582
                                          |CALUMET ASPHALT PAVING CO. I|FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1617.71000      14559.39|     760.00000       6840.00|    1210.00000       10890.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12771.67000      12771.67|   12850.00000      12850.00|   13600.00000       13600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28349.11000      28349.11|    1000.00000       1000.00|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7948.93000       7948.93|    1680.35180       1680.35|    6500.00000        6500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04089                 4.000  EACH|     100.27000        401.08|     100.00000        400.00|      55.00000         220.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0006 202-51330                        LUMP|   13723.81000      13723.81|    9750.00000       9750.00|   21100.00000       21100.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-51330                        LUMP|    3727.37000       3727.37|    1360.00000       1360.00|    5300.00000        5300.00
  PRESENT STRUCTURE, REMOVE NO. 15        |                            |                            |
0008 202-60820              2121.000  m2  |       2.62000       5557.02|       2.65000       5620.65|       3.30000        6999.30
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              3355.000  m3  |      13.10000      43950.50|      15.80000      53009.00|       9.90000       33214.50
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070                88.000  m3  |      23.87000       2100.56|      28.90000       2543.20|      13.20000        1161.60
  BORROW                                  |                            |                            |
0011 203-51223               326.000  m3  |       8.18000       2666.68|      31.00000      10106.00|      13.20000        4303.20
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371               150.000  m3  |      13.66000       2049.00|      28.70000       4305.00|      13.20000        1980.00
  SEDIMENT REMOVE                         |                            |                            |
0013 205-06931               131.700  Mg  |      33.81000       4452.78|      19.20000       2528.64|      24.20000        3187.14
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               126.000  Mg  |      34.79000       4383.54|       7.15000        900.90|      24.20000        3049.20
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               130.000  m   |       6.61000        859.30|       5.70000        741.00|       7.70000        1001.00
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-02045              1036.000  m3  |      10.30000      10670.80|      26.65000      27609.40|      16.50000       17094.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0017 211-02060               658.000  m3  |      20.63000      13574.54|      31.50000      20727.00|      27.50000       18095.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52309              3176.000  Mg  |      11.39000      36174.64|      13.00000      41288.00|      16.50000       52404.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 303-98541               151.000  Mg  |      26.87000       4057.37|      25.35000       3827.85|      16.50000        2491.50
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0020 402-05468              1088.000  Mg  |      33.53000      36480.64|      40.35000      43900.80|      38.50000       41888.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1315965              |(6) 35-1912582
                                          |CALUMET ASPHALT PAVING CO. I|FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05474              1001.000  Mg  |      31.13000      31161.13|      36.80000      36836.80|      39.60000       39639.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               449.000  Mg  |      36.47000      16375.03|      43.10000      19351.90|      50.60000       22719.40
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               463.000  Mg  |      34.57000      16005.91|      40.90000      18936.70|      46.20000       21390.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1714.000  m2  |       1.70000       2913.80|       2.00000       3428.00|       3.30000        5656.20
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 2.700  Mg  |     353.71000        955.02|     200.00000        540.00|     319.00000         861.30
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 3.300  Mg  |     208.01000        686.43|     190.00000        627.00|     214.50000         707.85
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01740                 1.000  EACH|    1636.04000       1636.04|    1650.00000       1650.00|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0028 601-06854                 2.000  EACH|    1477.72000       2955.44|    1490.00000       2980.00|    1650.00000        3300.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-06856                 4.000  EACH|     337.76000       1351.04|     340.00000       1360.00|     236.50000         946.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0030 601-94689                 3.000  EACH|    2005.47000       6016.41|    2020.00000       6060.00|    2200.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105               146.690  m   |      31.67000       4645.67|      31.90000       4679.41|      33.00000        4840.77
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                84.000  Mg  |      76.39000       6416.76|      90.25000       7581.00|      82.50000        6930.00
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     116.11000        116.11|     117.00000        117.00|     220.00000         220.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                20.000  EACH|     110.83000       2216.60|     110.00000       2200.00|     114.40000        2288.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 7.000  EACH|     469.70000       3287.90|     475.00000       3325.00|     467.50000        3272.50
  MONUMENT, B                             |                            |                            |
0036 615-06510                 1.000  EACH|     237.49000        237.49|     240.00000        240.00|     445.50000         445.50
  MONUMENT, C                             |                            |                            |
0037 616-02320               651.000  m2  |       1.96000       1275.96|       3.75000       2441.25|       2.20000        1432.20
  GEOTEXTILES                             |                            |                            |
0038 616-06405               483.000  Mg  |      16.81000       8119.23|      20.80000      10046.40|      22.00000       10626.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     316.66000        633.32|     320.00000        640.00|     330.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 1.800  Mg  |     678.69000       1221.64|     685.00000       1233.00|     715.00000        1287.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1315965              |(6) 35-1912582
                                          |CALUMET ASPHALT PAVING CO. I|FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06548                10.000  kg  |      52.25000        522.50|      52.50000        525.00|      55.00000         550.00
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               297.000  kg  |       7.15000       2123.55|       7.00000       2079.00|       7.70000        2286.90
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557               297.000  kg  |      10.51000       3121.47|      10.60000       3148.20|      11.00000        3267.00
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                14.100  Mg  |     518.26000       7307.47|     520.00000       7332.00|     550.00000        7755.00
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                55.000  kL  |       0.58000         31.90|       0.60000         33.00|       0.66000          36.30
  WATER                                   |                            |                            |
0046 621-06574              2006.000  m2  |       4.86000       9749.16|       3.45000       6920.70|       3.85000        7723.10
  SODDING                                 |                            |                            |
0047 621-06575              1035.000  m2  |       4.86000       5030.10|       3.45000       3570.75|       3.85000        3984.75
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 3.000  EACH|      21.11000         63.33|      21.00000         63.00|      27.50000          82.50
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786                75.000  EACH|       9.76000        732.00|      10.00000        750.00|      11.00000         825.00
  SEEDLING                                |                            |                            |
0050 715-02628                 6.000  EACH|     405.79000       2434.74|     215.00000       1290.00|     330.00000        1980.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0051 715-04612                14.500  m   |     448.86000       6508.47|     121.50000       1761.75|     440.00000        6380.00
  PIPE RCHEP, CLASS HE-A, D0.3=30.0, MIN. |                            |                            |
  AREA 0.68 m2                            |                            |                            |
0052 715-04857                 1.000  EACH|    1794.81000       1794.81|    1430.00000       1430.00|    1650.00000        1650.00
  SAFETY METAL END SECTION, 3:1, 0.68 m2  |                            |                            |
0053 715-04857                 1.000  EACH|    1794.81000       1794.81|    1430.00000       1430.00|    1650.00000        1650.00
  SAFETY METAL END SECTION, 4:1, 0.68 m2  |                            |                            |
0054 715-04857                 2.000  EACH|    1794.82000       3589.64|     435.00000        870.00|    3410.00000        6820.00
  SAFETY METAL END SECTION, 6:1, MIN.     |                            |                            |
  AREA 1.20 m2 0R MIN. AREA 1.45 m2       |                            |                            |
0055 715-05048                 2.000  m   |      95.74000        191.48|      22.65000         45.30|     110.00000         220.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05051                 6.000  m   |     174.20000       1045.20|      25.10000        150.60|     132.00000         792.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0057 715-05169                35.000  m   |     104.68000       3663.80|      83.80000       2933.00|      77.00000        2695.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0058 715-05175                13.000  m   |     159.93000       2079.09|     112.30000       1459.90|      99.00000        1287.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0059 715-05377                12.000  m   |     338.67000       4064.04|     195.00000       2340.00|     220.00000        2640.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1315965              |(6) 35-1912582
                                          |CALUMET ASPHALT PAVING CO. I|FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 715-46030                 2.000  EACH|     675.13000       1350.26|     505.00000       1010.00|     715.00000        1430.00
  PIPE END SECTION, 750 mm                |                            |                            |
0061 723-06660                73.000  m2  |     603.63000      44064.99|     407.00000      29711.00|     506.00000       36938.00
  WINGWALL , PRECAST, REINFORCED CONCRETE |                            |                            |
0062 723-06927                15.600  m   |    7697.17000     120075.85|    9735.00000     151866.00|    9002.00000      140431.20
  STRUCTURE, PRECAST THREE-SIDED,         |                            |                            |
  REINFORCED CONCRETE, 8530 mm x 3800 mm  |                            |                            |
0063 801-04308                 6.000  EACH|     126.66000        759.96|     127.00000        762.00|     132.00000         792.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                10.000  EACH|      73.89000        738.90|      75.00000        750.00|      77.00000         770.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                 8.000  EACH|      84.44000        675.52|      85.00000        680.00|      88.00000         704.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                 9.000  EACH|      95.00000        855.00|      96.00000        864.00|      99.00000         891.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640                 9.000  EACH|      84.44000        759.96|      85.00000        765.00|      88.00000         792.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-05701                13.500  m   |      27.44000        370.44|      27.65000        373.28|      44.00000         594.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-05702                 6.900  m   |      54.89000        378.74|      55.25000        381.23|      22.00000         151.80
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 0.120  m2  |    1245.50000        149.46|    1250.00000        150.00|    2530.00000         303.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0071 802-76035                 3.200  m2  |     137.22000        439.10|     138.00000        441.60|     176.00000         563.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 808-06703              1600.000  m   |       1.03000       1648.00|       1.05000       1680.00|       1.10000        1760.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0073 808-06712               600.000  m   |       0.26000        156.00|       0.27000        162.00|       0.33000         198.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0074 808-06713              4800.000  m   |       0.24000       1152.00|       0.25000       1200.00|       0.33000        1584.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              4200.000  m   |       0.24000       1008.00|       0.25000       1050.00|       0.33000        1386.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-75240               250.000  m   |       1.06000        265.00|       1.06000        265.00|       1.10000         275.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0077 808-75245              1000.000  m   |       1.03000       1030.00|       1.04000       1040.00|       1.10000        1100.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1315965              |(6) 35-1912582
                                          |CALUMET ASPHALT PAVING CO. I|FOX CONTRACTORS CORP.       |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-75996                68.000  EACH|       7.92000        538.56|      20.00000       1360.00|      11.00000         748.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                68.000  EACH|      24.28000       1651.04|      24.45000       1662.60|      27.50000        1870.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    590,600.00|             $    609,567.16|                $    658,967.71
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    590,600.00|             $    609,567.16|                $    658,967.71
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-0999231              |
                                          |SMOCK FANSLER CORPORATION   |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1400.00000      12600.00|    1000.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   14000.00000      14000.00|   13000.05000      13000.05|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   34500.00000      34500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    6900.00000       6900.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-04089                 4.000  EACH|      75.00000        300.00|     102.07000        408.28|
  SIGN, SHEET, REMOVE                     |                            |                            |
0006 202-51330                        LUMP|   39000.00000      39000.00|   13219.05000      13219.05|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-51330                        LUMP|     300.00000        300.00|     500.00000        500.00|
  PRESENT STRUCTURE, REMOVE NO. 15        |                            |                            |
0008 202-60820              2121.000  m2  |       2.12000       4496.52|       2.25000       4772.25|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              3355.000  m3  |      18.00000      60390.00|      25.00000      83875.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070                88.000  m3  |      26.00000       2288.00|      15.00000       1320.00|
  BORROW                                  |                            |                            |
0011 203-51223               326.000  m3  |     105.00000      34230.00|      12.02000       3918.52|
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-03371               150.000  m3  |      20.00000       3000.00|      23.08000       3462.00|
  SEDIMENT REMOVE                         |                            |                            |
0013 205-06931               131.700  Mg  |      26.00000       3424.20|      49.04000       6458.57|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0014 205-06936               126.000  Mg  |      15.00000       1890.00|      41.90000       5279.40|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0015 205-06937               130.000  m   |       6.00000        780.00|       6.73000        874.90|
  TEMPORARY SILT FENCE                    |                            |                            |
0016 207-02045              1036.000  m3  |       8.00000       8288.00|      18.26000      18917.36|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0017 211-02060               658.000  m3  |      29.00000      19082.00|      18.00000      11844.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52309              3176.000  Mg  |      13.38000      42494.88|      13.00000      41288.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 303-98541               151.000  Mg  |      17.50000       2642.50|      20.00000       3020.00|
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0020 402-05468              1088.000  Mg  |      40.00000      43520.00|      40.83000      44423.04|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-0999231              |
                                          |SMOCK FANSLER CORPORATION   |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05474              1001.000  Mg  |      42.00000      42042.00|      37.23000      37267.23|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               449.000  Mg  |      43.00000      19307.00|      43.62000      19585.38|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               463.000  Mg  |      40.00000      18520.00|      41.36000      19149.68|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1714.000  m2  |       2.42000       4147.88|       2.04000       3496.56|
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 2.700  Mg  |     449.00000       1212.30|     204.13000        551.15|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 3.300  Mg  |     243.00000        801.90|     193.39000        638.19|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01740                 1.000  EACH|    1712.00000       1712.00|    1719.02000       1719.02|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0028 601-06854                 2.000  EACH|    1605.00000       3210.00|    1611.58000       3223.16|
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0029 601-06856                 4.000  EACH|     230.00000        920.00|     230.99000        923.96|
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
0030 601-94689                 3.000  EACH|    2113.00000       6339.00|    2121.91000       6365.73|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105               146.690  m   |      31.00000       4547.39|      30.62000       4491.65|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                84.000  Mg  |      42.00000       3528.00|      91.32000       7670.88|
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 1.000  EACH|     180.00000        180.00|     188.02000        188.02|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 615-06490                20.000  EACH|     111.00000       2220.00|     111.74000       2234.80|
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 7.000  EACH|     452.00000       3164.00|     456.61000       3196.27|
  MONUMENT, B                             |                            |                            |
0036 615-06510                 1.000  EACH|     433.00000        433.00|     435.13000        435.13|
  MONUMENT, C                             |                            |                            |
0037 616-02320               651.000  m2  |       3.20000       2083.20|       3.38000       2200.38|
  GEOTEXTILES                             |                            |                            |
0038 616-06405               483.000  Mg  |      21.00000      10143.00|      38.02000      18363.66|
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     315.00000        630.00|     322.32000        644.64|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 1.800  Mg  |     675.00000       1215.00|     690.83000       1243.49|
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-0999231              |
                                          |SMOCK FANSLER CORPORATION   |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-06548                10.000  kg  |      53.00000        530.00|      53.18000        531.80|
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               297.000  kg  |       8.00000       2376.00|       7.27000       2159.19|
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557               297.000  kg  |      11.00000       3267.00|      10.70000       3177.90|
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                14.100  Mg  |     524.00000       7388.40|     527.52000       7438.03|
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                55.000  kL  |       0.60000         33.00|       0.59000         32.45|
  WATER                                   |                            |                            |
0046 621-06574              2006.000  m2  |       3.49000       7000.94|       3.49000       7000.94|
  SODDING                                 |                            |                            |
0047 621-06575              1035.000  m2  |       3.49000       3612.15|       3.49000       3612.15|
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 3.000  EACH|      26.75000         80.25|      26.86000         80.58|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786                75.000  EACH|      10.00000        750.00|       9.94000        745.50|
  SEEDLING                                |                            |                            |
0050 715-02628                 6.000  EACH|     450.00000       2700.00|     356.28000       2137.68|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0051 715-04612                14.500  m   |     446.00000       6467.00|     568.36000       8241.22|
  PIPE RCHEP, CLASS HE-A, D0.3=30.0, MIN. |                            |                            |
  AREA 0.68 m2                            |                            |                            |
0052 715-04857                 1.000  EACH|    1500.00000       1500.00|    1828.52000       1828.52|
  SAFETY METAL END SECTION, 3:1, 0.68 m2  |                            |                            |
0053 715-04857                 1.000  EACH|    1500.00000       1500.00|    1872.17000       1872.17|
  SAFETY METAL END SECTION, 4:1, 0.68 m2  |                            |                            |
0054 715-04857                 2.000  EACH|     900.00000       1800.00|    3197.43000       6394.86|
  SAFETY METAL END SECTION, 6:1, MIN.     |                            |                            |
  AREA 1.20 m2 0R MIN. AREA 1.45 m2       |                            |                            |
0055 715-05048                 2.000  m   |     100.00000        200.00|      59.83000        119.66|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05051                 6.000  m   |     150.00000        900.00|      46.31000        277.86|
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0057 715-05169                35.000  m   |     160.00000       5600.00|      85.14000       2979.90|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0058 715-05175                13.000  m   |     180.00000       2340.00|     122.97000       1598.61|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0059 715-05377                12.000  m   |     515.00000       6180.00|     195.67000       2348.04|
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.20  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-0999231              |
                                          |SMOCK FANSLER CORPORATION   |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 715-46030                 2.000  EACH|     450.00000        900.00|     521.94000       1043.88|
  PIPE END SECTION, 750 mm                |                            |                            |
0061 723-06660                73.000  m2  |     510.00000      37230.00|     790.28000      57690.44|
  WINGWALL , PRECAST, REINFORCED CONCRETE |                            |                            |
0062 723-06927                15.600  m   |    7810.00000     121836.00|    8337.79000     130069.52|
  STRUCTURE, PRECAST THREE-SIDED,         |                            |                            |
  REINFORCED CONCRETE, 8530 mm x 3800 mm  |                            |                            |
0063 801-04308                 6.000  EACH|     125.00000        750.00|     128.93000        773.58|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                10.000  EACH|      75.00000        750.00|      75.21000        752.10|
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                 8.000  EACH|      85.00000        680.00|      85.95000        687.60|
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                 9.000  EACH|     100.00000        900.00|      96.69000        870.21|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640                 9.000  EACH|      85.00000        765.00|      85.95000        773.55|
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-05701                13.500  m   |      38.00000        513.00|      39.05000        527.18|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-05702                 6.900  m   |      21.00000        144.90|      20.63000        142.35|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 0.120  m2  |    2438.00000        292.56|    2471.08000        296.53|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0071 802-76035                 3.200  m2  |     170.00000        544.00|     166.10000        531.52|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 808-06703              1600.000  m   |       1.00000       1600.00|       1.05000       1680.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0073 808-06712               600.000  m   |       0.27000        162.00|       0.27000        162.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0074 808-06713              4800.000  m   |       0.25000       1200.00|       0.25000       1200.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              4200.000  m   |       0.25000       1050.00|       0.25000       1050.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-75240               250.000  m   |       1.05000        262.50|       1.07000        267.50|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0077 808-75245              1000.000  m   |       1.04000       1040.00|       1.05000       1050.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   693,650.64                                                  ROUTE : SR 39
     CALL ORDER   : 581                     CONTRACT ID : B -25916-A                   COUNTIES : HENDRICKS
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1057871              |(8) 35-0999231              |
                                          |SMOCK FANSLER CORPORATION   |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 808-75996                68.000  EACH|      75.00000       5100.00|       7.70000        523.60|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                68.000  EACH|      25.00000       1700.00|      24.71000       1680.28|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    693,726.47|             $    694,918.30|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    693,726.47|             $    694,918.30|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 583 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,703.37                                                  ROUTE : SR 49
     CALL ORDER   : 583                     CONTRACT ID : B -25917-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/19/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4337011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    276,252.75     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    276,801.45     100.1986%
   3   35-1339168     LAPORTE CONSTRUCTION CO                      CONDITIONAL BID           $    364,347.24     131.8890%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1339168
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1500.00000      12000.00|    1100.00000       8800.00|     927.92000        7423.36
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    4000.00000       4000.00|    1244.30000        1244.30
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   13600.00000      13600.00|   17585.00000       17585.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               148.000  m2  |      14.35000       2123.80|      18.00000       2664.00|      81.90000       12121.20
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               113.000  m   |       6.57000        742.41|       8.50000        960.50|      57.90000        6542.70
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   26000.00000      26000.00|   30500.00000      30500.00|   40205.46000       40205.46
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               212.000  m2  |      13.00000       2756.00|       9.00000       1908.00|      14.85000        3148.20
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               194.000  m2  |      12.00000       2328.00|       7.40000       1435.60|      16.42000        3185.48
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96133                11.000  m   |      32.73000        360.03|      55.00000        605.00|     189.47000        2084.17
  PIPE, REMOVE                            |                            |                            |
0010 203-02000               206.000  m3  |       9.14000       1882.84|      21.00000       4326.00|      32.11000        6614.66
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               231.000  m3  |      15.69000       3624.39|      14.00000       3234.00|      34.72000        8020.32
  BORROW                                  |                            |                            |
0012 203-02080                 0.140  km  |   30000.00000       4200.00|   20000.00000       2800.00|   49090.93000        6872.73
  LINEAR GRADING                          |                            |                            |
0013 303-52308               212.000  Mg  |      17.66000       3743.92|      17.50000       3710.00|      25.93000        5497.16
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 305-05206               210.000  Mg  |      70.00000      14700.00|      95.00000      19950.00|     114.72000       24091.20
  WIDENING WITH HMA                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,703.37                                                  ROUTE : SR 49
     CALL ORDER   : 583                     CONTRACT ID : B -25917-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1339168
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 404-05511               365.000  m2  |       6.00000       2190.00|      13.00000       4745.00|      12.00000        4380.00
  SEAL COAT, 2                            |                            |                            |
0016 406-05521               265.000  m2  |       1.20000        318.00|       3.15000        834.75|       2.75000         728.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 4.000  EACH|    1344.00000       5376.00|    1400.00000       5600.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-01740                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0019 601-04746                 2.000  EACH|    5400.00000      10800.00|    4800.00000       9600.00|    4900.00000        9800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 3.000  EACH|    2310.00000       6930.00|    2400.00000       7200.00|    2100.00000        6300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 1.000  EACH|    1000.00000       1000.00|     880.00000        880.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 601-99105               154.000  m   |      33.00000       5082.00|      32.00000       4928.00|      30.00000        4620.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               189.000  m   |      65.00000      12285.00|      95.00000      17955.00|      85.17000       16097.13
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                 8.000  EACH|      15.00000        120.00|      11.00000         88.00|       3.95000          31.60
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527                70.000  Mg  |     120.00000       8400.00|     110.00000       7700.00|      95.00000        6650.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               192.000  m2  |      52.71000      10120.32|      61.00000      11712.00|     158.18000       30370.56
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 616-02320                88.000  m2  |       3.58000        315.04|       5.20000        457.60|       8.90000         783.20
  GEOTEXTILES                             |                            |                            |
0028 616-06405                24.000  Mg  |      26.00000        624.00|      28.00000        672.00|     267.58000        6421.92
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|     600.00000       1200.00|     625.00000       1250.00|     485.00000         970.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559               500.000  m2  |       1.60000        800.00|       1.10000        550.00|       1.38000         690.00
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06574                48.000  m2  |      28.00000       1344.00|       5.90000        283.20|      24.82000        1191.36
  SODDING                                 |                            |                            |
0032 702-51863               318.000  EACH|       6.00000       1908.00|       7.50000       2385.00|       9.44000        3001.92
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 702-61005                        LUMP|    1500.00000       1500.00|     550.00000        550.00|     653.53000         653.53
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,703.37                                                  ROUTE : SR 49
     CALL ORDER   : 583                     CONTRACT ID : B -25917-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1339168
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 703-01540                34.000  EACH|      10.00000        340.00|      15.00000        510.00|      26.33000         895.22
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0035 703-51030              3035.000  kg  |       1.10000       3338.50|       1.60000       4856.00|       1.29000        3915.15
  REINFORCING STEEL                       |                            |                            |
0036 703-51032              2960.000  kg  |       1.20000       3552.00|       1.70000       5032.00|       1.43000        4232.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 706-05732                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51025                54.000  m   |     200.00000      10800.00|     145.00000       7830.00|     132.64000        7162.56
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    4700.00000       4700.00|    3600.00000       3600.00|    3100.00000        3100.00
  SURFACE SEAL                            |                            |                            |
0040 714-44240                 2.200  m3  |     681.00000       1498.20|    1100.00000       2420.00|    2175.56000        4786.23
  CONCRETE, A, STRUCTURES                 |                            |                            |
0041 715-05177                18.000  m   |      90.00000       1620.00|     215.00000       3870.00|     198.24000        3568.32
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0042 715-46040                 1.000  EACH|     450.00000        450.00|     600.00000        600.00|    1022.81000        1022.81
  PIPE END SECTION, 900 mm                |                            |                            |
0043 722-51842               218.000  m2  |      60.00000      13080.00|      82.00000      17876.00|     194.45000       42390.10
  BRIDGE DECK OVERLAY                     |                            |                            |
0044 722-51846                 2.900  m3  |     395.00000       1145.50|     395.00000       1145.50|     395.00000        1145.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0045 722-51852                45.000  m2  |      64.50000       2902.50|     120.00000       5400.00|     162.00000        7290.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0046 722-60824               217.000  m2  |      12.00000       2604.00|       7.00000       1519.00|      15.22000        3302.74
  SURFACE MILLING                         |                            |                            |
0047 729-51875                 2.000  m2  |      50.00000        100.00|     320.00000        640.00|     401.77000         803.54
  CONCRETE, A, PATCHING                   |                            |                            |
0048 801-01851                        LUMP|   23000.00000      23000.00|   21000.00000      21000.00|   23400.00000       23400.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0049 801-06203               132.000  m   |       1.50000        198.00|       0.60000         79.20|       0.49000          64.68
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0050 801-06207              1933.000  m   |       3.50000       6765.50|       2.90000       5605.70|       2.59000        5006.47
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06640                21.000  EACH|     180.00000       3780.00|      75.00000       1575.00|      59.00000        1239.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06645                 6.000  EACH|     100.00000        600.00|      20.00000        120.00|      16.00000          96.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06775                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|     875.00000         875.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,703.37                                                  ROUTE : SR 49
     CALL ORDER   : 583                     CONTRACT ID : B -25917-A                   COUNTIES : JASPER
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1339168
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06712                65.000  m   |      24.00000       1560.00|       2.00000        130.00|       0.85000          55.25
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               332.000  m   |       2.40000        796.80|       2.00000        664.00|       0.85000         282.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06716               262.000  m   |       4.00000       1048.00|       1.70000        445.40|       1.48000         387.76
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    276,252.75|             $    276,801.45|                $    364,347.24
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    276,252.75|             $    276,801.45|                $    364,347.24
====================================================================================================================================
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                                                                                                                   PAGE : 585 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : SR 114
     CALL ORDER   : 585                     CONTRACT ID : B -25918-A                   COUNTIES : PULASKI
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/18/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    181,924.19     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                      CONDITIONAL BID           $    184,731.06     101.5428%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    216,654.70     119.0906%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,620,000.00                                                  ROUTE : WALDEN AVE
     CALL ORDER   : 591                     CONTRACT ID : B -25929-A                   COUNTIES : ELKHART
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : V159001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $  1,273,142.70     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                 CONDITIONAL BID           $  1,357,189.00     106.6014%
   3   35-1057237     MCCOY, R.L., INC.                                                      $  1,465,252.66     115.0894%
====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1057237
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1115.00000       7805.00|    1886.25000      13203.75|    1500.00000       10500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   24468.65000      24468.65|    9928.30000       9928.30|   14000.00000       14000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   60070.00000      60070.00|   68759.29000      68759.29|   73250.00000       73250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   35079.96000      35079.96|    2018.31000       2018.31|   16100.00000       16100.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                48.200  m   |       9.35000        450.67|       7.94000        382.71|      15.00000         723.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02255                 1.000  EACH|     300.00000        300.00|    2079.13000       2079.13|     800.00000         800.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0007 202-02271                 1.000  EACH|    1585.00000       1585.00|     873.53000        873.53|     300.00000         300.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-51330                        LUMP|   75595.00000      75595.00|  102951.26000     102951.26|  182000.00000      182000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820               485.000  m2  |       6.50000       3152.50|       3.98000       1930.30|       2.00000         970.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               850.000  m3  |      16.00000      13600.00|      12.26000      10421.00|      14.00000       11900.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              2545.000  m3  |      15.00000      38175.00|       9.06000      23057.70|      16.00000       40720.00
  BORROW                                  |                            |                            |
0012 203-02100               750.000  m3  |       7.05000       5287.50|      17.39000      13042.50|      13.00000        9750.00
  EXCAVATION, PEAT                        |                            |                            |
0013 205-02237                10.000  EACH|      30.00000        300.00|      35.00000        350.00|      35.00000         350.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0014 205-06931               575.000  Mg  |      13.05000       7503.75|      26.24000      15088.00|      21.00000       12075.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,620,000.00                                                  ROUTE : WALDEN AVE
     CALL ORDER   : 591                     CONTRACT ID : B -25929-A                   COUNTIES : ELKHART
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1057237
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-06937               885.000  m   |       2.00000       1770.00|       5.12000       4531.20|       5.12000        4531.20
  TEMPORARY SILT FENCE                    |                            |                            |
0016 206-51220               150.000  m3  |     300.00000      45000.00|      22.39000       3358.50|     400.00000       60000.00
  EXCAVATION, WET                         |                            |                            |
0017 206-98327               619.000  m2  |     120.00000      74280.00|     147.25000      91147.75|     180.00000      111420.00
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0018 211-02050               750.000  m3  |      15.00000      11250.00|      14.85000      11137.50|      16.00000       12000.00
  B BORROW                                |                            |                            |
0019 211-02060               953.000  m3  |      15.00000      14295.00|      14.84000      14142.52|      22.00000       20966.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 211-06467                35.400  m3  |      40.70000       1440.78|      64.22000       2273.39|      34.00000        1203.60
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0021 303-04075               100.000  Mg  |       1.00000        100.00|      22.71000       2271.00|      24.00000        2400.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0022 303-04095                26.000  Mg  |      14.00000        364.00|      23.69000        615.94|      28.00000         728.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0023 303-52308              1640.000  Mg  |      14.00000      22960.00|      15.42000      25288.80|      14.45000       23698.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 401-06264                        LUMP|    1200.00000       1200.00|    1500.00000       1500.00|    1500.00000        1500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05468              1480.000  Mg  |      27.00000      39960.00|      27.90000      41292.00|      27.90000       41292.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0026 402-05473               680.000  Mg  |      28.00000      19040.00|      28.90000      19652.00|      28.90000       19652.00
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0027 402-05477               353.000  Mg  |      33.00000      11649.00|      34.60000      12213.80|      34.60000       12213.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 405-05517                 0.700  Mg  |     300.00000        210.00|     400.00000        280.00|     400.00000         280.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                 0.300  Mg  |     250.00000         75.00|     350.00000        105.00|     350.00000         105.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-01848                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0032 601-94689                 3.000  EACH|    2200.00000       6600.00|    2200.00000       6600.00|    2200.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105                87.000  m   |      45.00000       3915.00|      45.00000       3915.00|      45.00000        3915.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 603-07088                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  FENCE GATE, CHAIN LINK, 1520 mm X 12.2 m|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,620,000.00                                                  ROUTE : WALDEN AVE
     CALL ORDER   : 591                     CONTRACT ID : B -25929-A                   COUNTIES : ELKHART
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1057237
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 603-92636               120.000  m   |      49.00000       5880.00|      49.00000       5880.00|      49.00000        5880.00
  FENCE, CHAIN LINK, 1830 mm WITH BARBED  |                            |                            |
  WIRE                                    |                            |                            |
0036 603-97442                 1.000  EACH|    1400.00000       1400.00|    1400.00000       1400.00|    1400.00000        1400.00
  FENCE GATE, CHAIN LINK, 1820 mm X 9.8 m |                            |                            |
0037 603-97603               167.000  m   |      39.00000       6513.00|      39.00000       6513.00|      39.00000        6513.00
  FENCE, CHAIN LINK, 1520 mm              |                            |                            |
0038 604-90256               932.000  m2  |      25.00000      23300.00|      31.88000      29712.16|      24.25000       22601.00
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0039 605-06150               790.000  m   |      25.04000      19781.60|      27.24000      21519.60|      29.90000       23621.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0040 611-04923               194.600  m2  |      49.18000       9570.43|      44.39000       8638.29|      72.00000       14011.20
  CEMENT CONCRETE PAVEMENT FOR APPROACHES,|                            |                            |
   250 mm                                 |                            |                            |
0041 611-05330               351.000  m2  |      36.85000      12934.35|      36.88000      12944.88|      26.85000        9424.35
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0042 611-06497                 3.000  EACH|     129.00000        387.00|     129.00000        387.00|     129.00000         387.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 616-02320               608.000  m2  |       3.40000       2067.20|       1.60000        972.80|       2.00000        1216.00
  GEOTEXTILES                             |                            |                            |
0044 616-06405               384.000  Mg  |      21.45000       8236.80|      24.04000       9231.36|      25.00000        9600.00
  RIPRAP, REVETMENT                       |                            |                            |
0045 619-04414                 4.000  EACH|     180.00000        720.00|     171.91000        687.64|     200.00000         800.00
  DRAIN EXTENSION                         |                            |                            |
0046 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|    1500.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06560              4080.000  m2  |       0.58000       2366.40|       2.00000       8160.00|       0.58000        2366.40
  MULCHED SEEDING, U                      |                            |                            |
0048 701-01849               770.000  m   |      70.00000      53900.00|      87.48000      67359.60|      70.00000       53900.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0049 701-93633                 6.000  m   |     345.00000       2070.00|     150.00000        900.00|     200.00000        1200.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0050 702-51015                39.000  m3  |     300.00000      11700.00|     361.73000      14107.47|     400.00000       15600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 702-51110               466.400  kg  |       4.78000       2229.39|       3.59000       1674.38|       6.00000        2798.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0052 702-93722                15.000  m3  |     300.00000       4500.00|     232.70000       3490.50|     450.00000        6750.00
  CONCRETE, C                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,620,000.00                                                  ROUTE : WALDEN AVE
     CALL ORDER   : 591                     CONTRACT ID : B -25929-A                   COUNTIES : ELKHART
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1057237
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 702-94139                82.200  m3  |     600.00000      49320.00|     613.57000      50435.45|     400.00000       32880.00
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0054 703-51030              9380.000  kg  |       0.87000       8160.60|       1.01000       9473.80|       1.20000       11256.00
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             66609.000  kg  |       0.99000      65942.91|       1.15000      76600.35|       1.25000       83261.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 704-51002               380.200  m3  |     500.00000     190100.00|     640.76000     243616.95|     450.00000      171090.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0057 706-06349               128.600  m   |     300.00000      38580.00|     337.35000      43383.21|     280.00000       36008.00
  RAILING, TX                             |                            |                            |
0058 706-06372                 4.000  EACH|    2205.00000       8820.00|    1891.65000       7566.60|    1800.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
0059 707-05984               382.800  m   |     285.50000     109289.40|     332.51000     127284.83|     300.00000      114840.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0060 709-51821                        LUMP|    6520.00000       6520.00|    6620.00000       6620.00|    6600.00000        6600.00
  SURFACE SEAL                            |                            |                            |
0061 711-06719                        LUMP|   10700.00000      10700.00|    2460.88000       2460.88|   35000.00000       35000.00
  MOVE TRUSS                              |                            |                            |
0062 711-51038                        LUMP|    3800.00000       3800.00|    9900.28000       9900.28|    5000.00000        5000.00
  STRUCTURAL STEEL                        |                            |                            |
0063 715-05151                53.000  m   |      67.00000       3551.00|      80.39000       4260.67|      44.00000        2332.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0064 715-05152                73.000  m   |      80.00000       5840.00|      87.49000       6386.77|      55.00000        4015.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0065 715-05154               241.000  m   |     105.00000      25305.00|     104.88000      25276.08|      89.00000       21449.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0066 715-05407                53.000  m   |      20.55000       1089.15|      10.10000        535.30|      40.00000        2120.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0067 715-46020                 2.000  EACH|     250.00000        500.00|     238.25000        476.50|     355.00000         710.00
  PIPE END SECTION, 600 mm                |                            |                            |
0068 720-44000                 2.000  EACH|     250.00000        500.00|     176.49000        352.98|     272.00000         544.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-45035                 3.000  EACH|     900.00000       2700.00|     888.42000       2665.26|    1703.00000        5109.00
  INLET, F7                               |                            |                            |
0070 720-98174                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00|    2412.00000        4824.00
  INLET, B15                              |                            |                            |
0071 720-98555                 5.000  EACH|    1600.00000       8000.00|    1500.00000       7500.00|    2412.00000       12060.00
  INLET, C15                              |                            |                            |
0072 728-98377                        LUMP|    6200.00000       6200.00|    6600.00000       6600.00|    6200.00000        6200.00
  MASONRY COATING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,620,000.00                                                  ROUTE : WALDEN AVE
     CALL ORDER   : 591                     CONTRACT ID : B -25929-A                   COUNTIES : ELKHART
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1057237
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 730-26779                 1.000  EACH|    5250.00000       5250.00|    3905.88000       3905.88|    3600.00000        3600.00
  GRATED BOX END SECTION, I, 2:1, 1200 mm |                            |                            |
0074 801-06605                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0075 801-06606                 6.000  EACH|     190.00000       1140.00|     190.00000       1140.00|     190.00000        1140.00
  BARRICADE, IIIB                         |                            |                            |
0076 801-06625                16.000  EACH|      79.00000       1264.00|      79.00000       1264.00|      79.00000        1264.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                 8.000  EACH|     119.00000        952.00|     119.00000        952.00|     119.00000         952.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06645                 4.000  EACH|      35.00000        140.00|      35.00000        140.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|    3753.20000       3753.20|       0.01000          0.01|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0080 802-05701                22.000  m   |      29.10000        640.20|      29.10000        640.20|      29.10000         640.20
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0081 802-76025                 0.900  m2  |     153.00000        137.70|     153.00000        137.70|     153.00000         137.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0082 802-76035                 3.300  m2  |     156.00000        514.80|     156.00000        514.80|     156.00000         514.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0083 807-02191                 2.000  EACH|     620.00000       1240.00|     820.00000       1640.00|     800.00000        1600.00
  HANDHOLE, LIGHTING                      |                            |                            |
0084 808-06703              1426.000  m   |       1.64000       2338.64|       1.64000       2338.64|       1.64000        2338.64
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0085 808-75051               154.000  m   |       6.56000       1010.24|       6.56000       1010.24|       6.56000        1010.24
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0086 808-75054               154.000  m   |       6.56000       1010.24|       6.56000       1010.24|       6.56000        1010.24
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0087 808-75240                93.000  m   |       1.64000        152.52|       1.64000        152.52|       1.64000         152.52
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0088 808-75245               758.000  m   |       1.64000       1243.12|       1.00000        758.00|       1.64000        1243.12
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,273,142.70|             $  1,357,189.00|                $  1,465,252.66
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,273,142.70|             $  1,357,189.00|                $  1,465,252.66
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   450,555.55                                                  ROUTE : VARIOUS
     CALL ORDER   : 603                     CONTRACT ID : B -26068-A                   COUNTIES : HAMILTON        HENRY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS
                                          CONTRACT TIME : 07/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    329,535.00     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    543,648.74     164.9745%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    573,405.00     174.0042%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE MAINTENANCE AND JOINT REPAIR
                                          |                            |                            |
0001 110-01001                        LUMP|   16400.00000      16400.00|   27143.00000      27143.00|   28500.00000       28500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-51328                        LUMP|    1500.00000       1500.00|    4541.00000       4541.00|    3800.00000        3800.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.# 18                                |                            |                            |
0003 202-51328                        LUMP|    3500.00000       3500.00|    7439.00000       7439.00|    8500.00000        8500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.# 19                                |                            |                            |
0004 202-51328                        LUMP|    1500.00000       1500.00|    6593.00000       6593.00|    7500.00000        7500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.# 20                                |                            |                            |
0005 203-51223               980.000  CYS |       2.50000       2450.00|      13.00000      12740.00|      10.00000        9800.00
  EXCAVATION, WATERWAY                    |                            |                            |
0006 616-02320              1060.000  SYS |       2.00000       2120.00|       2.00000       2120.00|       3.00000        3180.00
  GEOTEXTILES                             |                            |                            |
0007 616-05688               380.000  TON |      32.00000      12160.00|      29.35000      11153.00|      38.00000       14440.00
  RIPRAP, CLASS 1                         |                            |                            |
0008 616-05689              1010.000  TON |      35.00000      35350.00|      29.35000      29643.50|      38.00000       38380.00
  RIPRAP, CLASS 2                         |                            |                            |
0009 724-03276               387.000  LFT |      95.00000      36765.00|     123.80000      47910.60|     120.00000       46440.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  & REPLACE, REMOVE BS- EXP. JT.          |                            |                            |
0010 724-03276                91.000  LFT |     100.00000       9100.00|     168.04000      15291.64|     160.00000       14560.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  & REPLACE, REMOVE FLEXCON 2000          |                            |                            |
0011 724-03276              1555.000  LFT |     100.00000     155500.00|     168.04000     261302.20|     180.00000      279900.00
  EXPANSION JOINT SEALING SYSTEM , REMOVE |                            |                            |
  & REPLACE, REMOVE POLYMER MOD.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   450,555.55                                                  ROUTE : VARIOUS
     CALL ORDER   : 603                     CONTRACT ID : B -26068-A                   COUNTIES : HAMILTON        HENRY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 801-01093                 4.000  EACH|     305.00000       1220.00|     360.00000       1440.00|     350.00000        1400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0013 801-04308                 2.000  EACH|      80.00000        160.00|      85.00000        170.00|     100.00000         200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0014 801-06606                 4.000  EACH|      65.00000        260.00|      72.00000        288.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0015 801-06640               234.000  EACH|      50.00000      11700.00|      60.00000      14040.00|      60.00000       14040.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06710               118.000  DAY |      25.00000       2950.00|      47.60000       5616.80|      17.50000        2065.00
  FLASHING ARROW SIGN                     |                            |                            |
0017 801-06775                        LUMP|   11000.00000      11000.00|   20716.00000      20716.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC , STR.# 01          |                            |                            |
0018 801-06775                        LUMP|     600.00000        600.00|    1109.00000       1109.00|    2400.00000        2400.00
  MAINTAINING TRAFFIC , STR.# 03          |                            |                            |
0019 801-06775                        LUMP|     600.00000        600.00|    1109.00000       1109.00|    2400.00000        2400.00
  MAINTAINING TRAFFIC , STR.# 04          |                            |                            |
0020 801-06775                        LUMP|     700.00000        700.00|    5228.00000       5228.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 05          |                            |                            |
0021 801-06775                        LUMP|     700.00000        700.00|    5228.00000       5228.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 06          |                            |                            |
0022 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 07          |                            |                            |
0023 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 08          |                            |                            |
0024 801-06775                        LUMP|     700.00000        700.00|    5228.00000       5228.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 09          |                            |                            |
0025 801-06775                        LUMP|     700.00000        700.00|    5228.00000       5228.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 10          |                            |                            |
0026 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 11          |                            |                            |
0027 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 12          |                            |                            |
0028 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 13          |                            |                            |
0029 801-06775                        LUMP|     700.00000        700.00|    4900.00000       4900.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 14          |                            |                            |
0030 801-06775                        LUMP|     700.00000        700.00|    3839.00000       3839.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 15          |                            |                            |
0031 801-06775                        LUMP|     700.00000        700.00|    3839.00000       3839.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 16          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   450,555.55                                                  ROUTE : VARIOUS
     CALL ORDER   : 603                     CONTRACT ID : B -26068-A                   COUNTIES : HAMILTON        HENRY
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION          OTHERS

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-1609544              |(3) 35-1364963
                                          |AMERICAN CONTRACTING & SERVI|SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 801-06775                        LUMP|     700.00000        700.00|    3839.00000       3839.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 17          |                            |                            |
0033 801-06775                        LUMP|    2000.00000       2000.00|    2218.00000       2218.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 18          |                            |                            |
0034 801-06775                        LUMP|    2000.00000       2000.00|    2218.00000       2218.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 19          |                            |                            |
0035 801-06775                        LUMP|    1000.00000       1000.00|    2218.00000       2218.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 20          |                            |                            |
0036 801-06775                        LUMP|    2200.00000       2200.00|     800.00000        800.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC , STR.# 21          |                            |                            |
0037 801-06775                        LUMP|    2000.00000       2000.00|     800.00000        800.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC , STR.# 23          |                            |                            |
0038 801-06775                        LUMP|    2000.00000       2000.00|     800.00000        800.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC , STR.# 24          |                            |                            |
0039 801-09133                 2.000  EACH|    2200.00000       4400.00|    1200.00000       2400.00|    3000.00000        6000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    329,535.00|             $    543,648.74|                $    573,405.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    329,535.00|             $    543,648.74|                $    573,405.00
====================================================================================================================================
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                                                                                                                   PAGE : 611 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N849007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  3,727,712.00     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION CO                                                  $  4,155,646.67     111.4798%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  4,332,878.74     116.2342%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  4,782,445.37     128.2943%
   5   36-2046200     KENNY CONSTRUCTION                                                     $  4,804,151.25     128.8766%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1250.00000      22500.00|    1900.00000      34200.00|    1730.00000       31140.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   65208.93000      65208.93|   57180.00000      57180.00|  217747.00000      217747.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  186810.26000     186810.26|  200000.00000     200000.00|  200000.00000      200000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01502                17.000  EACH|     200.00000       3400.00|     200.00000       3400.00|     250.00000        4250.00
  LIGHT STANDARD, REMOVE                  |                            |                            |
0005 202-02240               700.000  m2  |      18.79000      13153.00|      24.25000      16975.00|      30.00000       21000.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02273               625.000  m2  |       7.99000       4993.75|      13.70000       8562.50|      16.00000       10000.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               325.000  m   |      16.71000       5430.75|      10.80000       3510.00|       6.00000        1950.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-03135                11.000  m2  |     200.00000       2200.00|     265.00000       2915.00|     245.45000        2699.95
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|  461081.83000     461081.83|  560000.00000     560000.00|  475000.00000      475000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-52710               490.000  m2  |      12.77000       6257.30|       7.00000       3430.00|       9.00000        4410.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820              3960.000  m2  |       2.97000      11761.20|       4.00000      15840.00|       6.00000       23760.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02020               308.000  m3  |      43.72000      13465.76|      26.50000       8162.00|      26.00000        8008.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0013 206-93520                37.000  m2  |     269.00000       9953.00|     210.00000       7770.00|     540.00000       19980.00
  TEMPORARY SHEET PILING                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-98327                95.000  m2  |     269.00000      25555.00|     210.00000      19950.00|     300.00000       28500.00
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0015 211-02060               347.000  m3  |      28.99000      10059.53|      32.50000      11277.50|      35.00000       12145.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                40.000  m3  |      48.07000       1922.80|      49.00000       1960.00|      39.00000        1560.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-52308               205.000  Mg  |      29.33000       6012.65|      21.70000       4448.50|      31.00000        6355.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468               310.000  Mg  |      42.00000      13020.00|      42.00000      13020.00|      70.00000       21700.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               800.000  Mg  |      43.00000      34400.00|      43.00000      34400.00|      35.00000       28000.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               365.000  Mg  |      48.00000      17520.00|      48.00000      17520.00|      45.00000       16425.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05495               342.000  Mg  |      43.00000      14706.00|      43.00000      14706.00|      45.00000       15390.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0022 406-05520                 1.100  Mg  |     600.00000        660.00|     600.00000        660.00|    1500.00000        1650.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 503-05310                37.000  m   |     528.19000      19543.03|     342.00000      12654.00|     330.00000       12210.00
  TERMINAL JOINT                          |                            |                            |
0024 506-06333               600.000  m2  |      94.74000      56844.00|     125.00000      75000.00|     135.00000       81000.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0025 601-04746                 2.000  EACH|   11000.00000      22000.00|    5400.00000      10800.00|   11030.00000       22060.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-06224                 2.000  EACH|   35150.00000      70300.00|   35150.00000      70300.00|   35150.00000       70300.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0027 601-95344                23.000  m   |     576.61000      13262.03|     500.00000      11500.00|     494.00000       11362.00
  HANDRAIL, PEDESTRIAN , MODIFIED         |                            |                            |
0028 602-06639               343.000  m   |      65.09000      22325.87|      53.00000      18179.00|      65.00000       22295.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 604-06069                80.000  m2  |      42.68000       3414.40|      47.00000       3760.00|      96.75000        7740.00
  CURB RAMP, CONCRETE                     |                            |                            |
0030 604-91531               165.000  m2  |      32.82000       5415.30|      36.00000       5940.00|      34.40000        5676.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0031 605-06100                55.000  m   |      53.48000       2941.40|      40.00000       2200.00|      65.00000        3575.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0032 605-06121                15.000  m   |      53.48000        802.20|      40.00000        600.00|      39.36000         590.40
  CURB, CONCRETE, B                       |                            |                            |
0033 605-06140                38.000  m   |      67.03000       2547.14|      40.00000       1520.00|      49.20000        1869.60
  CURB AND GUTTER, CONCRETE               |                            |                            |
0034 605-06255               620.000  m2  |      74.02000      45892.40|      63.00000      39060.00|      90.00000       55800.00
  CENTER CURB, D, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 610-05527                41.000  Mg  |      70.00000       2870.00|      70.00000       2870.00|      36.55000        1498.55
  HMA FOR APPROACHES                      |                            |                            |
0036 610-06257               478.000  m2  |      48.20000      23039.60|      43.85000      20960.30|      48.89000       23369.42
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0037 611-05330                91.000  m2  |      34.45000       3134.95|      45.00000       4095.00|      43.20000        3931.20
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0038 616-02320                90.000  m2  |       3.25000        292.50|       2.50000        225.00|       4.48000         403.20
  GEOTEXTILES                             |                            |                            |
0039 619-05926                        LUMP|    2500.00000       2500.00|    2000.00000       2000.00|    3000.00000        3000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0040 619-51859                        LUMP|   50000.00000      50000.00|   60000.00000      60000.00|   81000.00000       81000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0041 619-61000                        LUMP|  150000.00000     150000.00|  180000.00000     180000.00|  200000.00000      200000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0042 702-51005               171.300  m3  |     673.83000     115427.08|     742.00000     127104.60|     625.00000      107062.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0043 702-51015                 8.200  m3  |     457.07000       3747.97|     390.00000       3198.00|     575.00000        4715.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 702-51100              2600.000  kg  |       7.38000      19188.00|       9.00000      23400.00|       4.34000       11284.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0045 702-51110              1167.000  kg  |       3.43000       4002.81|       4.80000       5601.60|       6.11000        7130.37
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0046 702-51863              2326.000  EACH|       2.69000       6256.94|       7.00000      16282.00|       9.00000       20934.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-94139                 8.800  m3  |     882.38000       7764.94|     585.00000       5148.00|     900.00000        7920.00
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0048 703-51030             13126.000  kg  |       1.54000      20214.04|       1.20000      15751.20|       1.16000       15226.16
  REINFORCING STEEL                       |                            |                            |
0049 703-51032            267613.000  kg  |       1.65000     441561.45|       1.45000     388038.85|       1.33000      355925.29
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 704-51002              1646.100  m3  |     475.27000     782341.95|     465.00000     765436.50|     530.00000      872433.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0051 706-06349               867.000  m   |     262.93000     227960.31|     255.00000     221085.00|     190.00000      164730.00
  RAILING, TX                             |                            |                            |
0052 706-06372                 2.000  EACH|    1850.46000       3700.92|    2500.00000       5000.00|    2000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
  , MODIFIED, TYPE I                      |                            |                            |
0053 706-06372                 2.000  EACH|    1850.46000       3700.92|    2350.00000       4700.00|    2000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
  , MODIFIED, TYPE II                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 708-51813               366.000  m2  |     315.00000     115290.00|     272.67000      99797.22|     300.00000      109800.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0055 708-51814               235.000  m2  |      24.00000       5640.00|      38.15000       8965.25|      35.00000        8225.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0056 709-51821                        LUMP|   34450.00000      34450.00|   34450.00000      34450.00|   36436.00000       36436.00
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|   76420.24000      76420.24|  190000.00000     190000.00|  200000.00000      200000.00
  STRUCTURAL STEEL                        |                            |                            |
0058 711-51877                        LUMP|   66226.34000      66226.34|  300000.00000     300000.00|   95000.00000       95000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0059 711-96800             16408.000  EACH|       2.50000      41020.00|       2.85000      46762.80|       2.85000       46762.80
  STUD SHEAR CONNECTOR                    |                            |                            |
0060 715-05147                 2.000  m   |     145.01000        290.02|     195.00000        390.00|     688.69000        1377.38
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0061 720-44000                11.000  EACH|     166.22000       1828.42|     250.00000       2750.00|     556.47000        6121.17
  CASTING, ADJUST TO GRADE                |                            |                            |
0062 720-45005                 1.000  EACH|    1045.02000       1045.02|    1160.00000       1160.00|    1529.33000        1529.33
  INLET, A2                               |                            |                            |
0063 724-51885               293.000  m   |      66.50000      19484.50|      49.00000      14357.00|      63.76000       18681.68
  STRUCTURAL EXPANSION JOINT, BS6         |                            |                            |
0064 724-51925               104.000  m   |     275.33000      28634.32|     375.00000      39000.00|     252.42000       26251.68
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0065 726-92532                60.000  EACH|     926.74000      55604.40|    1200.00000      72000.00|    1433.09000       85985.40
  BEARING ASSEMBLY, ELASTOMERIC, III      |                            |                            |
0066 727-90308                34.000  m   |     200.00000       6800.00|     275.00000       9350.00|     225.00000        7650.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0067 727-90309               213.000  L   |      25.00000       5325.00|      26.00000       5538.00|      25.00000        5325.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0068 727-93560                        LUMP|    2500.00000       2500.00|    2900.00000       2900.00|    2500.00000        2500.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0069 728-98377                        LUMP|   25500.00000      25500.00|   25500.00000      25500.00|   23000.00000       23000.00
  MASONRY COATING                         |                            |                            |
0070 801-01504                 4.000  EACH|      45.00000        180.00|      19.00000         76.00|       0.45000           1.80
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0071 801-02595                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|     120.00000         240.00
  CONTROLLER, RESET TIMING                |                            |                            |
0072 801-04308                 7.000  EACH|     270.00000       1890.00|     160.00000       1120.00|     270.00000        1890.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06605                18.000  EACH|     100.00000       1800.00|      98.00000       1764.00|     100.00000        1800.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 801-06606                13.000  EACH|     125.00000       1625.00|     136.00000       1768.00|     125.00000        1625.00
  BARRICADE, IIIB                         |                            |                            |
0075 801-06640                26.000  EACH|     125.00000       3250.00|     114.00000       2964.00|     125.00000        3250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                 2.000  EACH|      60.00000        120.00|      38.00000         76.00|      60.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06775                        LUMP|   24653.17000      24653.17|   20500.00000      20500.00|  175000.00000      175000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0078 801-94295                 8.000  EACH|     200.00000       1600.00|     200.00000       1600.00|     180.00000        1440.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0081 802-76025                 6.360  m2  |     113.02000        718.81|     115.00000        731.40|     165.00000        1049.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0082 802-76035                 1.620  m2  |     118.40000        191.81|     115.00000        186.30|     140.00000         226.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0083 805-06592              1310.000  m   |      26.24000      34374.40|      26.25000      34387.50|      26.40000       34584.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0084 805-78470               323.000  m   |       0.82000        264.86|       0.85000        274.55|       1.00000         323.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0085 805-78510                16.000  m   |       1.48000         23.68|       1.50000         24.00|       2.90000          46.40
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0086 805-78795               179.000  m   |      26.24000       4696.96|      26.25000       4698.75|      23.60000        4224.40
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0087 805-86810                 1.000  EACH|    2400.00000       2400.00|    2400.00000       2400.00|    2900.00000        2900.00
  SERVICE POINT, II                       |                            |                            |
0088 805-86920                66.000  EACH|      15.00000        990.00|      15.00000        990.00|      22.25000        1468.50
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0089 805-86930                48.000  EACH|      10.00000        480.00|      10.00000        480.00|      19.50000         936.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0090 805-86935                 8.000  EACH|      12.00000         96.00|      12.00000         96.00|      25.00000         200.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0091 805-96188               204.000  m   |       9.84000       2007.36|       9.85000       2009.40|      25.80000        5263.20
  WIRE, AWG, NO. 10 COPPER STRANDED IN    |                            |                            |
  DUCT, 2 1/C                             |                            |                            |
0092 805-98335                38.000  m   |      10.66000        405.08|      10.65000        404.70|      12.90000         490.20
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0093 805-98336              1195.000  m   |      10.66000      12738.70|      10.65000      12726.75|      12.90000       15415.50
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 611 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 807-02191                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|       6.10000          12.20
  HANDHOLE, LIGHTING                      |                            |                            |
0095 807-02193                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|     730.00000         730.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0096 807-02782                 2.000  EACH|     525.00000       1050.00|     525.00000       1050.00|     445.00000         890.00
  LUMINAIRE MAST ARM, 3.7 m               |                            |                            |
0097 807-83756                10.000  EACH|     950.00000       9500.00|     950.00000       9500.00|     935.00000        9350.00
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0098 807-86605                12.000  EACH|     225.00000       2700.00|     225.00000       2700.00|     310.00000        3720.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |
0099 807-86620                12.000  EACH|     250.00000       3000.00|     250.00000       3000.00|     280.00000        3360.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0100 807-86910                24.000  EACH|      22.00000        528.00|      22.00000        528.00|      24.50000         588.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0101 807-86915                24.000  EACH|      25.00000        600.00|      25.00000        600.00|      24.50000         588.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0102 808-03631               642.000  m   |      15.00000       9630.00|      15.00000       9630.00|       3.00000        1926.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0103 808-06701                12.000  m   |       1.31000         15.72|       1.50000         18.00|       0.98000          11.76
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0104 808-06703               460.000  m   |       2.62000       1205.20|       1.50000        690.00|       0.98000         450.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0105 808-75100                42.000  m   |       1.96000         82.32|       5.50000        231.00|       2.46000         103.32
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 150 mm                            |                            |                            |
0106 808-75297                20.000  m   |       9.65000        193.00|      16.50000        330.00|      11.48000         229.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0107 808-75320                 2.000  EACH|      50.00000        100.00|     100.00000        200.00|      40.00000          80.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                 2.000  EACH|      60.00000        120.00|     125.00000        250.00|      65.00000         130.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0109 801-06207              4030.000  m   |       2.62000      10558.60|       2.55000      10276.50|       2.62000       10558.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 36-2231526
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 615-99189                 2.000  EACH|     850.58000       1701.16|     750.00000       1500.00|     400.09000         800.18
  PLAQUE, ALUMINUM                        |                            |                            |
0111 305-05206               750.000  Mg  |      54.60000      40950.00|      38.00000      28500.00|      50.00000       37500.00
  WIDENING WITH HMA                       |                            |                            |
     SECTION TOTALS                       |             $  3,727,712.00|             $  4,155,646.67|                $  4,332,878.74
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,727,712.00|             $  4,155,646.67|                $  4,332,878.74
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2046200              |
                                          |SUPERIOR CONSTRUCTION CO    |KENNY CONSTRUCTION          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1200.00000      21600.00|    1850.00000      33300.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   85000.00000      85000.00|   40000.00000      40000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  235000.00000     235000.00|  240000.00000     240000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01502                17.000  EACH|     200.00000       3400.00|     200.00000       3400.00|
  LIGHT STANDARD, REMOVE                  |                            |                            |
0005 202-02240               700.000  m2  |      31.00000      21700.00|      28.25000      19775.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02273               625.000  m2  |      25.00000      15625.00|      20.00000      12500.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               325.000  m   |      12.00000       3900.00|      17.00000       5525.00|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-03135                11.000  m2  |     270.00000       2970.00|    1000.00000      11000.00|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|  569000.00000     569000.00|  798000.00000     798000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-52710               490.000  m2  |      16.00000       7840.00|      12.50000       6125.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820              3960.000  m2  |       2.50000       9900.00|       4.65000      18414.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02020               308.000  m3  |      40.00000      12320.00|      24.50000       7546.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0013 206-93520                37.000  m2  |     300.00000      11100.00|     475.00000      17575.00|
  TEMPORARY SHEET PILING                  |                            |                            |
0014 206-98327                95.000  m2  |     350.00000      33250.00|     550.00000      52250.00|
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0015 211-02060               347.000  m3  |      25.00000       8675.00|      45.00000      15615.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                40.000  m3  |      30.00000       1200.00|      75.00000       3000.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-52308               205.000  Mg  |      18.00000       3690.00|      40.00000       8200.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05468               310.000  Mg  |      63.00000      19530.00|      63.00000      19530.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               800.000  Mg  |      34.40000      27520.00|      34.40000      27520.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2046200              |
                                          |SUPERIOR CONSTRUCTION CO    |KENNY CONSTRUCTION          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05477               365.000  Mg  |      43.60000      15914.00|      43.60000      15914.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05495               342.000  Mg  |      43.60000      14911.20|      43.60000      14911.20|
  HMA WEDGE AND LEVEL                     |                            |                            |
0022 406-05520                 1.100  Mg  |    1500.00000       1650.00|    1500.00000       1650.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 503-05310                37.000  m   |     425.00000      15725.00|     300.00000      11100.00|
  TERMINAL JOINT                          |                            |                            |
0024 506-06333               600.000  m2  |      90.00000      54000.00|     100.00000      60000.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0025 601-04746                 2.000  EACH|    2000.00000       4000.00|   11000.00000      22000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-06224                 2.000  EACH|   35150.00000      70300.00|   36000.00000      72000.00|
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0027 601-95344                23.000  m   |     494.00000      11362.00|     494.00000      11362.00|
  HANDRAIL, PEDESTRIAN , MODIFIED         |                            |                            |
0028 602-06639               343.000  m   |      40.10000      13754.30|      95.00000      32585.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 604-06069                80.000  m2  |      40.00000       3200.00|      60.00000       4800.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0030 604-91531               165.000  m2  |      35.00000       5775.00|      45.00000       7425.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0031 605-06100                55.000  m   |      40.00000       2200.00|      45.00000       2475.00|
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0032 605-06121                15.000  m   |      75.00000       1125.00|      45.00000        675.00|
  CURB, CONCRETE, B                       |                            |                            |
0033 605-06140                38.000  m   |      95.00000       3610.00|      45.00000       1710.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0034 605-06255               620.000  m2  |      90.00000      55800.00|      70.00000      43400.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0035 610-05527                41.000  Mg  |      71.55000       2933.55|      36.55000       1498.55|
  HMA FOR APPROACHES                      |                            |                            |
0036 610-06257               478.000  m2  |      70.00000      33460.00|      60.00000      28680.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0037 611-05330                91.000  m2  |      40.00000       3640.00|      55.00000       5005.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0038 616-02320                90.000  m2  |      13.00000       1170.00|       5.00000        450.00|
  GEOTEXTILES                             |                            |                            |
0039 619-05926                        LUMP|    3000.00000       3000.00|    1000.00000       1000.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2046200              |
                                          |SUPERIOR CONSTRUCTION CO    |KENNY CONSTRUCTION          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 619-51859                        LUMP|   80000.00000      80000.00|   80000.00000      80000.00|
  PAINT STEEL BRIDGE                      |                            |                            |
0041 619-61000                        LUMP|  211000.00000     211000.00|  200000.00000     200000.00|
  CLEAN STEEL BRIDGE                      |                            |                            |
0042 702-51005               171.300  m3  |     745.00000     127618.50|     775.00000     132757.50|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0043 702-51015                 8.200  m3  |     700.00000       5740.00|     400.00000       3280.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0044 702-51100              2600.000  kg  |       2.50000       6500.00|       0.10000        260.00|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0045 702-51110              1167.000  kg  |       8.60000      10036.20|       5.00000       5835.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0046 702-51863              2326.000  EACH|      16.50000      38379.00|      12.00000      27912.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-94139                 8.800  m3  |    1200.00000      10560.00|     750.00000       6600.00|
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0048 703-51030             13126.000  kg  |       1.50000      19689.00|       1.55000      20345.30|
  REINFORCING STEEL                       |                            |                            |
0049 703-51032            267613.000  kg  |       1.55000     414800.15|       1.70000     454942.10|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 704-51002              1646.100  m3  |     790.00000    1300419.00|     525.00000     864202.50|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0051 706-06349               867.000  m   |     260.00000     225420.00|     400.00000     346800.00|
  RAILING, TX                             |                            |                            |
0052 706-06372                 2.000  EACH|    4540.00000       9080.00|    7500.00000      15000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
  , MODIFIED, TYPE I                      |                            |                            |
0053 706-06372                 2.000  EACH|    4265.00000       8530.00|    6500.00000      13000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            |
  , MODIFIED, TYPE II                     |                            |                            |
0054 708-51813               366.000  m2  |     280.00000     102480.00|     285.00000     104310.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0055 708-51814               235.000  m2  |      27.00000       6345.00|      30.00000       7050.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0056 709-51821                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|
  SURFACE SEAL                            |                            |                            |
0057 711-51038                        LUMP|  135000.00000     135000.00|  170000.00000     170000.00|
  STRUCTURAL STEEL                        |                            |                            |
0058 711-51877                        LUMP|  240000.00000     240000.00|  255000.00000     255000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0059 711-96800             16408.000  EACH|       3.00000      49224.00|       2.85000      46762.80|
  STUD SHEAR CONNECTOR                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2046200              |
                                          |SUPERIOR CONSTRUCTION CO    |KENNY CONSTRUCTION          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 715-05147                 2.000  m   |      20.00000         40.00|     225.00000        450.00|
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0061 720-44000                11.000  EACH|     330.00000       3630.00|     500.00000       5500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0062 720-45005                 1.000  EACH|    1450.00000       1450.00|    1050.00000       1050.00|
  INLET, A2                               |                            |                            |
0063 724-51885               293.000  m   |      57.35000      16803.55|      50.00000      14650.00|
  STRUCTURAL EXPANSION JOINT, BS6         |                            |                            |
0064 724-51925               104.000  m   |     390.60000      40622.40|     315.00000      32760.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0065 726-92532                60.000  EACH|    1260.00000      75600.00|    1275.00000      76500.00|
  BEARING ASSEMBLY, ELASTOMERIC, III      |                            |                            |
0066 727-90308                34.000  m   |     275.00000       9350.00|      90.00000       3060.00|
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0067 727-90309               213.000  L   |      26.00000       5538.00|      20.00000       4260.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0068 727-93560                        LUMP|    2900.00000       2900.00|    1000.00000       1000.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0069 728-98377                        LUMP|   22000.00000      22000.00|   22500.00000      22500.00|
  MASONRY COATING                         |                            |                            |
0070 801-01504                 4.000  EACH|      45.00000        180.00|      45.00000        180.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0071 801-02595                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|
  CONTROLLER, RESET TIMING                |                            |                            |
0072 801-04308                 7.000  EACH|     270.00000       1890.00|     364.00000       2548.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06605                18.000  EACH|     100.00000       1800.00|     288.00000       5184.00|
  BARRICADE, IIIA                         |                            |                            |
0074 801-06606                13.000  EACH|     125.00000       1625.00|     315.00000       4095.00|
  BARRICADE, IIIB                         |                            |                            |
0075 801-06640                26.000  EACH|     125.00000       3250.00|     315.00000       8190.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0076 801-06645                 2.000  EACH|      60.00000        120.00|     250.00000        500.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0077 801-06775                        LUMP|    7490.00000       7490.00|   35000.00000      35000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0078 801-94295                 8.000  EACH|     200.00000       1600.00|     200.00000       1600.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0081 802-76025                 6.360  m2  |     176.00000       1119.36|     115.00000        731.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0082 802-76035                 1.620  m2  |     234.00000        379.08|     120.00000        194.40|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0083 805-06592              1310.000  m   |      26.24000      34374.40|      26.25000      34387.50|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0084 805-78470               323.000  m   |       0.82000        264.86|       1.00000        323.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0085 805-78510                16.000  m   |       1.48000         23.68|       1.50000         24.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0086 805-78795               179.000  m   |      26.24000       4696.96|      26.25000       4698.75|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0087 805-86810                 1.000  EACH|    2400.00000       2400.00|    2400.00000       2400.00|
  SERVICE POINT, II                       |                            |                            |
0088 805-86920                66.000  EACH|      15.00000        990.00|      15.00000        990.00|
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0089 805-86930                48.000  EACH|      10.00000        480.00|      10.00000        480.00|
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0090 805-86935                 8.000  EACH|      12.00000         96.00|      12.00000         96.00|
  INSULATING LINK, WATERPROOFED           |                            |                            |
0091 805-96188               204.000  m   |       9.84000       2007.36|      10.00000       2040.00|
  WIRE, AWG, NO. 10 COPPER STRANDED IN    |                            |                            |
  DUCT, 2 1/C                             |                            |                            |
0092 805-98335                38.000  m   |      10.66000        405.08|      11.75000        446.50|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0093 805-98336              1195.000  m   |      10.66000      12738.70|      10.45000      12487.75|
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0094 807-02191                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|
  HANDHOLE, LIGHTING                      |                            |                            |
0095 807-02193                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0096 807-02782                 2.000  EACH|     525.00000       1050.00|     525.00000       1050.00|
  LUMINAIRE MAST ARM, 3.7 m               |                            |                            |
0097 807-83756                10.000  EACH|     950.00000       9500.00|     950.00000       9500.00|
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0098 807-86605                12.000  EACH|     225.00000       2700.00|     225.00000       2700.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/26/02
                                                                                                                   PAGE : 611 -13
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,971,847.60                                                  ROUTE : COLUMBIA AVENUE
     CALL ORDER   : 611                     CONTRACT ID : B -26073-A                   COUNTIES : LAKE
     LETTING DATE : 02/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2046200              |
                                          |SUPERIOR CONSTRUCTION CO    |KENNY CONSTRUCTION          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 807-86620                12.000  EACH|     250.00000       3000.00|     250.00000       3000.00|
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0100 807-86910                24.000  EACH|      22.00000        528.00|      22.00000        528.00|
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0101 807-86915                24.000  EACH|      25.00000        600.00|      25.00000        600.00|
  CONNECTOR KIT, FUSED                    |                            |                            |
0102 808-03631               642.000  m   |      15.00000       9630.00|       5.00000       3210.00|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0103 808-06701                12.000  m   |       1.31000         15.72|       2.00000         24.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0104 808-06703               460.000  m   |       2.62000       1205.20|       2.65000       1219.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0105 808-75100                42.000  m   |       1.96000         82.32|       2.00000         84.00|
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 150 mm                            |                            |                            |
0106 808-75297                20.000  m   |       9.65000        193.00|      10.00000        200.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0107 808-75320                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0109 801-06207              4030.000  m   |       2.62000      10558.60|       2.65000      10679.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0110 615-99189                 2.000  EACH|     619.85000       1239.70|     300.00000        600.00|
  PLAQUE, ALUMINUM                        |                            |                            |
0111 305-05206               750.000  Mg  |      56.45000      42337.50|      37.45000      28087.50|
  WIDENING WITH HMA                       |                            |                            |
     SECTION TOTALS                       |             $  4,782,445.37|             $  4,804,151.25|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,782,445.37|             $  4,804,151.25|
====================================================================================================================================




